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C.1   BACKGROUND 
Global Improvised Explosive Device (IED) and other irregular threats continue to drive the U.S. 
Army’s training and mission readiness requirements to meet combatant commanders’ needs for 
capable Army forces. IEDs have become one of the main threats employed by enemy groups 
with adaptive and innovative methods to cause an unacceptable amount of casualties and 
collateral damage. The Army must be agile in developing tactics, techniques, and procedures 
(TTPs) in order to increase mission effectiveness and anticipate and defeat adversary IED 
operations. The enduring global nature of IEDs makes Counter-IED (C-IED) training crucial to 
prepare against the IED threats and gain a better understanding of what it takes to survive in an 
IED environment. Warfare analyses, assessments, and training are critical to the U.S. Army in 
order to ensure forces are adequately prepared for deployment to theater and can safely identify, 
mitigate, and neutralize irregular threats, including IEDs that they encounter. 

C.1.1   PURPOSE 
The purpose of this Task Order (TO) is to provide irregular warfare (IrW) analysis and 
asymmetric threat assessments to identify the policy, technology, training, and operational 
concepts necessary to conduct effective C-IED operations within the dynamic threat environment 
to reduce vulnerability and enhance survivability of Army Forces deployed worldwide. Army 
units learn to identify and focus their training on the IED threats they will face in their area of 
operations (AORs). C-IED training is a command priority and pre-deployment requirement 
necessary to ensure that combatant commanders receive trained and disciplined Army units that 
are well equipped to operate in an IED environment and leaders and Soldiers who are confident 
of their ability to cope with the IED threat as part of unified land operations. The services to be 
provided under this TO are commercial and unclassified; however, please note, classified work 
will be required during performance of this TO. 

C.1.2   AGENCY MISSION 
United States Army Forces Command (U.S. FORSCOM) is the largest command in the Army 
and the Army’s Force Provider to joint combatant commanders worldwide. The FORSCOM C-
IED strategy provides a framework for the Army to anticipate, adapt, and respond to IED threats 
and ensure Soldiers receive timely, effective C-IED solutions that enable them to perform their 
missions with confidence and reduced risk. FORSCOM trains, mobilizes, deploys, sustains, 
transforms and reconstitutes conventional forces, providing relevant and ready land power to 
combatant commanders worldwide in defense of the Nation both at home and abroad.  

C.2   SCOPE 
This TO provides support to U.S. Army Forces Command (FORSCOM) and the following 
operational and strategic partners: 

• U.S. Army Reserve Command (USARC) 
• First Army 
• I Corps 
• III Corps 
• XVIII Airborne Corps 
• 20th Support Command 
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Additionally, this TO also provides support to Army National Guard (ARNG) and the following 
Combatant Commands (COCOM) and Army Service Component Commands (ASCCs): 

• U.S. Pacific Command (USPACOM) 
• U.S. Army Pacific (USARPAC), ASCC 

• U.S. European Command (USEUCOM) 
• U.S. Army Europe (USAREUR), ASCC 
• U.S. Air Forces in Europe (USAFE) 

• U.S. Africa Command (AFRICOM) 
• U.S. Army Special Operations Command (USASOC), ASCC 

Headquartered at Fort Bragg, North Carolina, FORSCOM combines the contributions of more 
than 450,000 Army Reserve and active component soldiers. Additionally, the Army National 
Guard supports approximately 350,000 soldiers. FORSCOM tailors the resources and training of 
its units to meet the specific and ever-changing requirements of combatant commanders and, 
when directed, those of U.S. civil authorities. These requirements can range from preparing 
soldiers to fight on the battlefield to providing relief to natural disaster victims. FORSCOM is 
responsible and accountable for the training and readiness of active component, Reserve 
component and National Guard units. 
ARNG is one component of The Army which consists of the Active Army, the Army National 
Guard and the Army Reserve. The ARNG has a unique dual mission that consists of both Federal 
and State roles. The ARNG’s federal mission is to maintain properly trained and equipped units, 
available for prompt mobilization for war, national emergency, or as otherwise needed. At the 
state level, the ARNG’s mission is to respond in times of civil unrest such as battle fires or 
helping communities deal with floods, tornadoes, hurricanes, snowstorms or other emergency 
situations. ARNG is headquartered at Arlington Hall in Arlington, Virginia. 
USPACOM is a Unified Combatant Command of the United States Armed Forces, located at 
Camp H.M. Smith Hawaii, and is responsible for achieving the United States defense strategy 
through promoting peace, deterring aggression, responding to crisis, and, if necessary, taking 
direct action to advance security and stability throughout the Asia-Pacific region. The 
Commander, USPACOM establishes policy and implements higher level directives throughout 
the Area of Responsibility (AOR), which includes political and military interaction with more 
than 36 nations. The USPACOM AOR covers more than 50% of the earth's surface, 10 time 
zones, and more than 105 million square miles from the west coast of the U.S. to the western 
border of India, and from Antarctica to the North Pole. This AOR includes the most populous 
nation in the world, the largest democracy, and the largest Muslim-majority nation. In the 
USPACOM AOR, USARPAC has been designated as the Executive Agent for C-IED training 
and Irregular Warfare Analysis. USARPAC is headquartered at Fort Shafter, Hawaii. 
USEUCOM is a Unified Combatant Command of the United States military, headquartered in 
Stuttgart, Germany. For more than 60 years, EUCOM has worked with North Atlantic Treaty 
Organization (NATO) and other partner nations to address regional issues and keep the peace in 
Europe and parts of the Middle East and Eurasia. USAREUR is an ASCC which trains, equips, 
deploys and provides command and control of forward-deployed land forces, able to support and 
conduct the full spectrum of joint and combined multi-national operations and engagement 
activities. USAEUR is headquartered in Wiesbaden, Germany. 
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AFRICOM is one of the geographic combatant commands and is responsible for military 
relations with African nations, the African Union, and African regional security organizations. 
AFRICOM is responsible for all U.S. Department of Defense operations, exercises, and security 
cooperation on the African continent, its island nations, and surrounding waters. AFRICOM is 
headquartered in Stuttgart, Germany. USAFE, with headquarters at Ramstein Air Base, 
Germany, is a major command of the U.S. Air Force. It is the air component for two Department 
of Defense unified commands - USEUCOM, and USAFRICOM. USAFE directs air operations 
in a theater spanning three continents, covering more than 19 million square miles, containing 
104 independent states, and possessing more than a quarter of the world's population and more 
than a quarter of the world's Gross Domestic Product. 
USASOC is a major command of the United States Army and the ASCC of the United States 
Special Operations Command (USSOCOM). USASOC is responsible for conducting worldwide 
special operations missions (e.g., counterinsurgency, counterterrorism rations, security force 
assistance, unconventional warfare, information operations, direct action, special reconnaissance, 
civil affairs, and foreign internal defense) in dynamic and ambiguous high-risk environments to 
address threats from hostile states, violent extremist organizations and other non-state entities, 
and individual actors increasingly willing to use violence to achieve their political and 
ideological ends. USASOC is headquartered at Fort Bragg, North Carolina. 

C.3   OBJECTIVE 
The objective of this highly complex, performance-based TO is to provide the Government with 
strategic analyses and assessments which identify the evolving IED and asymmetric threats as 
they arise to reduce the susceptibility and vulnerability of both deployed U.S. forces and U.S. 
partner nations. Under this TO, the contractor shall propose and implement innovative training 
approaches and methods that will be used by the Army to enhance the survivability of the 
warfighter as well as adapt TTPs to increase mission effectiveness in any new operating 
environment in which U.S. forces are deployed. Continuous analysis and the associated training 
shall enhance Commander’s mission effectiveness to rapidly employ forces globally and advance 
the proficiency of Soldiers entering uncertain and unknown environments. 
Specific areas of focus include the following: All-Source Intelligence Analysis; Defeat the 
Device (DtD) training and education; Strategic Assessment to Adapt the Force; Logistics and 
Equipment Analysis; Collective Training; Analysis and Training for Explosive Ordnance 
Disposal (EOD) Forces; and Modeling and Simulation (M&S) Requirements, Recommendations 
and Capability Analysis. 
Under this TO, the contractor shall develop new analyses of asymmetric threats and C-IED 
readiness as FORSCOM takes the lead for the Army C-IED Strategy Adapt the Force (AtF) line 
of effort. This effort will capitalize on the C-IED readiness work completed to date. The 
contractor shall incorporate its analyses of this changing threat and formulate a strategy and 
assessments and recommendations to improve training and equipping the force as combat 
operations in Afghanistan conclude and U.S. Forces prepare for Security Force Assistance and 
Advisory Team (SFAAT) roles. As the Army transitions from combat operations in Afghanistan 
to a Regionally Aligned Forces (RAF) approach it is deploying smaller forces for shorter 
periods, creating a force that can adapt its training and deployment strategy more rapidly. The 
recently published/approved Army C-IED Strategy directs a more comprehensive approach and 
these changes require new analysis to identify the policy, technology, training, and operational 
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concepts required to conduct effective C-IED operations within the dynamic threat environment 
to reduce vulnerability and enhance survivability of Army Forces deployed worldwide.  
This TO shall produce assessments which detail survivability analyses on a diverse array of IEDs 
and methods that will infuse capabilities across the full spectrum of asymmetric warfare to 
provide training programs, intelligence products, and partner nation capacity building to enhance 
survivability of U.S. and partner nations and neutralize the Irregular Warfare threat. For 
deployed U.S. forces and/or partner nations, Training Support Packages (TSPs), intelligence 
analysis products and pre-deployment briefings, IED defeat tactics, and computer generated 
simulation scenarios specifically customized to the regional threat shall be provided. Regional 
threats include hostile nation states, terrorist organizations, and extremists acting alone or in 
concert with global organizations. 
Under this TO, the contractor shall also provide the Government with analysis, trainings, and 
recommendations that enhance capabilities on the battlefield and, as a result, may save lives and 
gain progress towards defeating the enemy. The assessments and reports shall enhance the ability 
of the Army, other military forces, as well as interagency partners, to increase the survivability 
and reduce the vulnerability of all personnel, units, and equipment. The deliverables produced 
shall provide a more diverse set of information, taking into account geographic specific issues, 
localized threat resolution sets, and technical assessments for varied geographies, and long term 
solutions that span global issues. 

C.4   TASKS  
The following tasks are in support of this TO and are detailed below: 

• Task 1 – Provide Program Management 
• Task 2 – Provide Component-level Project Management 
• Task 3 – Execute Transition-Out 
• Task 4 – FORSCOM and ARNG  
• Task 5 – USARPAC 
• Task 6 – USAREUR 
• Task 7 – USASOC 
• Task 8 – EUCOM 
• Task 9 – AFRICOM  
• Task 10 – USAFE  

C.4.1 TASK 1 – PROVIDE PROGRAM MANAGEMENT 
The contractor shall provide program management support under this TO. This includes the 
management and oversight of all activities performed by contractor personnel, including 
subcontractors, to satisfy the requirements identified in this Performance-Based Statement of 
Work (PBSOW). The contractor shall identify a Program Manager (PM) by name who shall 
provide management, direction, administration, quality control, and leadership of the execution 
of this TO.  
The contractor shall facilitate Government and contractor communications; use industry best-
standards and proven methodologies to track and document TO requirements and activities to 
allow for continuous monitoring and evaluation by the Government; and ensure all support and 
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requirements performed are accomplished in accordance with the TO. The contractor shall notify 
the FEDSIM Contracting Officer Representative (COR) and Technical Point of Contact (TPOC) 
via a Problem Notification Report (PNR) (Section J, Attachment K) of any technical, 
financial, personnel, or general managerial problems encountered throughout the TO period of 
performance (PoP). 
The contractor shall provide strategic enterprise-level guidance that integrates support across all 
task areas; ensures support is IAW TO requirements; and, schedule meetings and provides 
deliverables in accordance with Section F. 

C.4.1.1   SUBTASK 1 – COORDINATE A PROGRAM KICK-OFF MEETING 
The contractor shall schedule, coordinate, and host a Program Kick-Off Meeting (Section F, 
Deliverable 1) within ten calendar days of project start (PS) at a location approved by the 
Government. The meeting will provide an introduction between the contractor personnel and 
Government personnel who will be involved with the TO. The meeting will provide the 
opportunity to discuss technical, management, and security issues; and, to discuss transition 
activities, invoicing, travel authorization, and reporting procedures. Additionally, this meeting 
will provide the opportunity for the contractor and the Government to establish a common 
understanding of cost, schedule, and performance expectations. 
At a minimum, the attendees shall include vital contractor personnel including Key Personnel, 
FORSCOM leadership and representatives, the TPOC, the FEDSIM Contracting Officer (CO), 
and the FEDSIM COR. The contractor shall provide a Kick-Off Meeting Agenda and Kick-Off 
Meeting Presentation (Section F, Deliverable 2) that shall provide, at a minimum, the 
following type of information: 
The contractor shall, at a minimum, present and provide the following information at the Kick-
Off meeting: 

a. Draft Project Management Plan (Section F, Deliverable 3) 
b. Draft Communications Plan (Section F, Deliverable 4) 
c. Final Quality Control Plan (QCP)  

The Government will provide the contractor with the number of participants for the Kick-Off 
Meeting and the contractor shall provide sufficient copies of the presentation for all present. 

The contractor shall draft and provide a Kick-Off Meeting minutes report in accordance with 
Section C.4.1.7, Provide Meeting Reports, documenting the Kick-Off Meeting discussion and 
capturing any action items. 

C.4.1.2   SUBTASK 2 – PREPARE A PROGRAM MANAGEMENT PLAN (PMP) 
The contractor shall prepare and deliver a draft and a final PMP. The contractor shall utilize the 
PMP as the foundation for information and resource management planning. At a minimum, the 
PMP shall contain the following information: 

a. The proposed management approach including, but not limited to, the proposed program 
organization and staffing model/plan 

b. The contractor’s QCP 
c. The contractor’s Risk Management Plan 
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d. An overall Work Breakdown Structure (WBS) and associated responsibilities and 
partnerships between or among Government organizations 

e. The contractor’s Communications Plan detailing processes, procedures, communication 
approach, and other rules of engagement between the contractor and the Government 

f. Detailed Standard Operating Procedures (SOPs) for all tasks 
g. Any milestones, tasks, and subtasks required in this TO 

The contractor shall provide the Government with a Draft PMP (Section F, Deliverable 5) at 
the Project Kick-Off Meeting on which the Government will make comments. The Final PMP 
(Section F, Deliverable 6) shall incorporate the Government’s comments and be provided to the 
Government NLT five workdays after receiving Government comments. The contractor shall 
keep the PMP current and electronically accessible to the Government at all times. 

C.4.1.3   SUBTASK 3 – UPDATE THE PROGRAM MANAGEMENT PLAN (PMP) 
The PMP is an evolutionary document that shall be updated annually at a minimum or within 
five workdays of a significant management or process change (Section F, Deliverable 7). The 
contractor shall work from the latest Government-approved version of the PMP. 

C.4.1.4   SUBTASK 4 – UPDATE QUALITY CONTROL PLAN (QCP) 
The contractor shall update the QCP submitted with their proposal and provide a final QCP 
(Section F, Deliverable 8) electronically to the FEDSIM COR and the TPOC and at the Project 
Kick-Off meeting. The contractor shall periodically update the QCP, as required in Section F, as 
changes in program processes are identified. 

C.4.1.5   SUBTASK 5 – PREPARE A CONSOLIDATED MONTHLY STATUS REPORT 
(MSR) 
The contractor shall develop and provide a consolidated MSR (Section F, Deliverable 9) 
prepared IAW the sample provided in Section J, Attachment C using Microsoft (MS) Office 
Suite applications, electronically to the FEDSIM COR and the TPOC. The consolidated MSR 
shall include a summary description of the following activities occurring across the entire TO 
below:  

a. Activities during reporting period, by task (include: on-going activities, new activities, 
activities completed; progress to date on all above mentioned activities). Start each 
section with a brief description of the task. 

b. Problems and corrective actions taken. Also include issues or concerns that may affect 
project deliverables, personnel, and cost resources and proposed resolutions to address 
them to include risk mitigation plans. 

c. Personnel gains, losses, and status (security clearance, etc.). 
d. Concerns, issues, delays, risks, and resolutions of identified problems or concerns. 
e. Government actions required (deliverables awaiting Government approval, etc.). 
f. Schedule (show major tasks, milestones, and deliverables; planned and actual start and 

completion dates for each). 
g. Consolidated summary of trips taken, conferences attended, etc. (attach all Trip Reports 

from all organizations in Task 3 below to the MSR for the reporting period). 
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h. Financial status including: 
1. Actual TO burn through the previous month and projected cost of each CLIN for 

the current month. 
2. Up-to-date spend plan including baseline, actuals, and forecast. 
3. Cumulative invoiced amounts for each CLIN and labor tasks totals to-date. 

i. Any recommendations for change, modifications, or improvements in tasks or process. 
j. Any changes to the PMP. 

C.4.1.6   SUBTASK 6 – PROVIDE PROBLEM NOTIFICATION REPORTS (PNRs) 
The contractor shall notify the FEDSIM COR via a PNR (Section J, Attachment K) as soon as 
it becomes apparent to the contractor, that a scheduled deliverable will be late, a cost overrun 
will occur, or any other event will occur that could negatively impact TO performance. The 
contractor shall include in the PNR the rationale, the expected mitigation strategy, and overall 
project impact. The FEDSIM COR will review the PNR and provide guidance to the contractor. 
Such notification in no way limits any Government contractual rights or remedies including, but 
not limited to, termination.  

C.4.1.7   SUBTASK 7 – PROVIDE MEETING REPORTS 
The contractor shall submit Meeting Reports (Section F, Deliverable 10), as requested by the 
TPOC and/or FEDSIM COR, to document results of meetings. The Meeting Report shall include 
the following information: 

a. Meeting attendees and at a minimum, identify organizations represented 
b. Meeting date and location 
c. Meeting agenda 
d. Purpose of meeting 
e. Summary of what transpired (issues and risks discussed, decisions made, and action items 

assigned) 

C.4.1.8   SUBTASK 8 – CONVENE CONSOLIDATED TECHNICAL STATUS 
MEETINGS 
The contractor PM shall convene a monthly Technical Status Meeting (Section F, Deliverable 
11) with the TPOCs, FEDSIM COR, Component/Command Project Managers (CPMs), and 
other Government stakeholders. The purpose of this meeting is to ensure consistency and 
continutity across all areas, ensure all stakeholders are informed of the monthly activities and 
MSR, provide opportunities to identify other activities and establish priorities, and coordinate 
resolution of identified problems or opportunities. The contractor PM shall provide minutes of 
these meetings, including attendance, issues discussed, decisions made, and action items 
assigned, to the COR within five workdays following the meeting.  

C.4.1.9   SUBTASK 9 – PROGRAM COORDINATION 
This is a highly complex TO with work occurring at numerous locations all over the world. Each 
ASCC or COCOM has historically operated independently from one another and the primary 
objective of this TO is bring these various organizations into alignment with one another. The 
contractor shall ensure that all interdependencies are understood; consistency in process and 
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procedures, where appropriate, is maintained; knowledge sharing is prioritized; and, efficiencies 
are realized. 

C.4.1.10   SUBTASK 10 – CONVENE INTEGRATED PROGRAM REVIEWS (IPRs) 
The contractor shall convene IPRs (Section F, Deliverable 12) at a minimum of twice yearly in 
conjunction with the Government.  

C.4.1.11   SUBTASK 11 – CONVENE PROGRAM OF INSTRUCTION (POI) REVIEWS 
The contractor shall convene POI Reviews (Section F, Deliverable 13) at a minimum of twice 
yearly in conjunction with the Government. The objective of the POIs is to assess the current 
training curriculum and documentation across the TO and its effectiveness based on After Action 
Reviews/Reports (AARs), lessons learned, etc. The contractor shall stay informed of the current 
status of Army doctrine because significant changes to the POI shall only occur if there is a 
change to Army doctrine. Should changes to Army doctrine occur, the contractor shall make 
recommendations for updates or changes to the POI. Upon Government acceptance, the 
contractor shall be responsible for making the approved updates and changes. 

C.4.1.12   SUBTASK 12 – ESTABLISH AND MAINTAIN A SHAREPOINT SITE 
The contractor shall establish and maintain a SharePoint site using the Army’s SharePoint 
platform which both approved contractor and Government personnel can access. The contractor 
shall have the SharePoint Portal (Section F, Deliverable 14) operational within 30 workdays of 
Project Start (PS). The SharePoint portal shall, at a minimum, contain the following information: 

a. Current PMP 
b. Current Transition-Out Plan 
c. Current QCP 
d. All Monthly Status Reports (including appended Trip Reports) 
e. Status on all deliverables previously provided or pending 
f. Current and past period cost data by CLIN 

It is also the Government’s intent that the SharePoint site be used a central repository for all TO 
documents and deliverables developed under this TO to facilitate knowledge sharing across all 
locations, foster collaboration, and ensure efficiencies are gained.  

C.4.1.13   SUBTASK 13 – PROVIDE PROGRAM COMMUNICATION AND 
OUTREACH 
The contractor shall produce and disseminate C-IED products, including awareness products 
(print, graphic, or video communications) training capability offerings, survey/summary reports, 
and/or review and analysis reports. The contractor shall conduct outreach, education, and 
training gap analysis to potential training user organizations. 

C.4.1.14   SUBTASK 14 – ACCOUNTING FOR CONTRACT SERVICES 
The Office of the Assistant Secretary of the Army (Manpower & Reserve Affairs) operates and 
maintains a secure Army data collections site where the contractor shall report ALL contractor 
manpower (including subcontractor manpower) required for performance of this contract. The 
contractor is required to completely fill in all the information in the format using the following 
web address: https://cmra.army.mil. The required information includes: 
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a. Contracting Office, CO, COR. 
b. Contract number, including Task and Delivery Order number. 
c. Beginning and ending dates covered by reporting period. 
d. Contractor name, address, phone number, and email address, and identity of contractor 

employee entering data. 
e. Estimated direct labor hours (including subcontractors). 
f. Estimated direct labor dollars paid this reporting period (including subcontractors). 
g. Total payments (including subcontractors). 
h. Predominant Federal Service Code (FSC) reflecting services provided by the contractor 

(separate predominant FSC for each subcontractor if different). 
i. Estimated data collection costs. 
j. Organizational title associated with the Unit Identification Code (UIC) for the Army 

Requiring Activity (the Army requiring Activity is responsible for providing the 
contractor with its UIC for the purposes of reporting this information. 

k. Locations where contractor and subcontractor perform the work (specified by zip code in 
the United States (U.S.) and nearest city and country (when in overseas locations) using 
standardized nomenclature on website). 

l. Presence of deployment or contingency contract language. 
m. Number of contractor and subcontractor employees deployed in theater this reporting 

period (by country). 
As part of its submission, the contractor shall also provide the estimated total cost (if any) 
incurred to comply with this reporting requirement. Reporting period will be the period of 
performance, NTE 12 months, ending September 30 of each Government fiscal year and must be 
reported by October 31 of each calendar year or at the end of the contract, whichever comes first. 
Contractors may use Extensible Markup Language (XML) data transfer to the database server or 
fill in the fields on the website. The XML direct transfer is a format for transferring files from a 
contractor’s systems to the secure web site without the need for separate data entries for each 
required data element at the website. The specific formats for the XML direct transfer may be 
downloaded from the web. 

C.4.2   TASK 2 – PROVIDE COMPONENT-LEVEL PROJECT MANAGEMENT (FOR 
EACH COMPONENT/COMMAND) 
The contractor shall provide component-level project management support for each organization 
listed below:   

• FORSCOM  
• USASOC 
• ARNG  
• USARPAC 
• USAEUR 
• EUCOM 
• AFRICOM 
• USAFE 
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The contractor shall be responsible for assigning Tasks to its staff. This includes the management 
and oversight of all activities performed by contractor personnel, including subcontractors, to 
satisfy the requirements identified in this PWS. The contractor shall identify a Component 
Project Manager (CPM) by name for each of the eight areas listed above who shall provide 
management, direction, administration, quality control, and leadership of the execution of all 
tasks within that area. The CPMs shall work in conjunction with each other and with the 
contractor PM to ensure consistency across all organizations and across all tasks. 

C.4.2.1   SUBTASK 1 – PREPARE A COMPONENT-LEVEL BI-MONTHLY STATUS 
REPORT (BSR)  
The contractor CPM shall provide a component-level BSR (Section F, Deliverable 15), 
prepared using Microsoft (MS) Office Suite applications, on the fifteenth of each month via 
electronic mail to the appropriate TPOC and the FEDSIM COR. At a minimum, the BSR shall 
include:  

a. A summary of continuing activities and action items carried over from the prior report, 
updated to include the current period’s performance. 

b. Problems and corrective actions taken. Also include issues or concerns and proposed 
resolutions to address them. 

c. Personnel gains, losses, and status (security clearance, etc.). 
d. Government actions required. 
e. Project performance. 
f. Any significant risks identified by the contractor or Government. 

C.4.2.2   SUBTASK 2 – CONVENE PROJECT STATUS MEETINGS 
The contractor CPM shall convene a Project Status Meeting (Section F, Deliverable 16) as 
needed with the appropriate TPOC, FEDSIM COR, and other vital Government stakeholders. 
The purpose of this meeting is to ensure that the Government has all the required information to 
make decisions, manage stakeholders, and coordinate activities. The contractor shall provide 
Meeting Minutes (Section F, Deliverable 17), including attendance, issues discussed, decisions 
made, and action items assigned, to the TPOC and the COR within five workdays following the 
meeting.  

C.4.2.3   SUBTASK 3 – PREPARE TRIP REPORTS 
The contractor shall provide Trip Reports (Section F, Deliverable 18) for all trips taken. The 
contractor shall keep a summary of all long-distance travel including, but not limited to, the 
name of the employee, location of travel, duration of trip, and point of contact (POC) at travel 
location. At a minimum, trip reports shall be prepared with the information provided in Section 
J, Attachment D. 

C.4.2.4   SUBTASK 4 – PROVIDE MEETING REPORTS 
The contractor shall submit Meeting Reports (Section F, Deliverable 19), as requested by the 
TPOC and/or FEDSIM COR, to document results of meetings. The Meeting Report shall include 
the following information: 

a. Meeting attendees and at a minimum, identify organizations represented 
b. Meeting date and location 
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c. Meeting agenda 
d. Purpose of meeting 
e. Summary of what transpired (issues and risks discussed, decisions made, and action items 

assigned) 

C.4.2.5   SUBTASK 5 – CONFERENCE PLANNING SUPPORT 
The contractor shall provide support, as directed by the Government, for Asymmetric 
Warfare/IED organized Government and inter-agency conferences, symposia, and workshops 
related to the identification and characterization of current force Asymmetric Warfare/IED 
capability gaps, asymmetric warfare, rapid capability development, capability assessment, 
warfighting requirements, science and technology, survivability, vulnerability, and Asymmetric 
Warfare/IED training. 
The contractor shall work in conjunction with the Government to build the agenda, contact 
potential speakers, prepare and send out invitations, handle administrative details on-site, and 
capture technical discussions and recommended priorities in a Recommended Actions Report 
(Section F, Deliverable 20). Information captured in the report shall be considered by the 
contractor in the execution of Tasks 4 through 10 of this TO. 

C.4.3   TASK 3 – TRANSITION-OUT 
The contractor shall provide Transition-Out support when required by the Government. The 
Transition-Out Plan (Section F, Deliverable 21) shall facilitate the accomplishment of a 
seamless transition from the incumbent to an incoming contractor/Government personnel at the 
expiration of the TO. The contractor shall provide a Transition-Out Plan to the Government and 
provide updates IAW Section F. The contractor shall identify, at a minimum, how it will 
coordinate with the incoming contractor and/or Government personnel to transfer knowledge 
regarding the following: 

a. Project management processes  
b. Points of contact 
c. Location of technical and project management documentation 
d. Status of ongoing technical initiatives 
e. Appropriate contractor–to-contractor coordination to ensure a seamless transition. 
f. Transition of Key Personnel 
g. Schedules and milestones 
h. Actions required of the Government. 
i. A final invoice and close-out schedule with the dates and actions to be completed for TO 

close-out. 

The contractor shall also establish and maintain effective communication with the incoming 
contractor/Government personnel for the period of the transition. 

C.4.4   TASK 4 – FORSCOM AND ARNG 
The contractor shall provide FORSCOM and ARNG with irregular warfare/threat analyses, 
assessments, planning, training, and education in order to increase warfighter survivability in 
hostile environments. 
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C.4.4.1   SUBTASK 1 – OPERATIONAL INTELLIGENCE ENABLER TRAINING AND 
EDUCATION 
The contractor shall research adversary threats, vulnerabilities and IED TTPs in order to develop 
Operational Intelligence Training Support Packages (TSPs) (Section F, Deliverable 22) 
focused on improving the survivability of deploying Soldiers, Joint Improvised Explosive Device 
Defeat Organization (JIEDDO) and Army C-IED Strategy describe operational intelligence 
enablers as Intelligence, Surveillance, Reconnaissance (ISR) systems, equipment, and TTPs 
which include biometrics, search/site exploitation (SE), Attack the Network (AtN), Company 
Intelligence Support Teams (CoIST) [6-8 Soldier teams formed to fuse intelligence and patrol 
reports to target IED networks and identify/avoid likely IED engagement areas]. The contractor 
shall build upon Counter-Insurgency Operations (COIN) through analysis of global IED trends in 
a Hybrid Threat environment that requires units/Soldiers to be prepared to undertake missions 
ranging from humanitarian operations, peace keeping operations, COIN, small scale 
contingencies, and major combat operations. As a condition of the battlefield, IEDs will remain 
an enduring TTP used by adversaries in a Hybrid Threat environment. The contractor shall 
develop exercise scenarios that incorporate mission and region specific IED threats and provide 
assessments of unit C-IED training through After Action Reports (AARs) and training gap 
recommendations. These AARs and recommendations will focus on measures to reduce 
vulnerability and enhance survivability of forces operating in a Hybrid Threat environment. 
The contractor shall assess current training and analyze survivability data from COIN operations 
and develop COIN TSPs (Section F, Deliverable 22) that enhance unit survivability during 
operations in the hybrid threat environment. The contractor shall develop CoIST TSPs (Section 
F, Deliverable 22) that integrate information and materials used in conducting company level 
intelligence operations to provide the commander with an analytic capability to process combat 
information and produce actionable intelligence that provide situational awareness. The 
contractor shall analyze existing training gaps and develop Biometrics TSPs (Section F, 
Deliverable 22) required to conduct biometrics operations. The contractor shall develop AtN 
TSPs (Section F, Deliverable 22) that integrates information and materials needed to 
successfully conduct AtN functions designed to assist the commander and their staff in planning, 
organizing, conducting, and assessing AtN activities in support of military operations. The 
contractor shall develop Search/Site Exploitation (SE) TSPs (Section F, Deliverable 22) and 
training material to conduct operations to systematically search for and collect information, 
material, and persons from a designated location and analyze them to answer information 
requirements and/or facilitate subsequent operations. The contractor shall develop an 
Information Collection TSP (Section F, Deliverable 22) to provide training for activities that 
synchronize and integrate the planning and employment of sensors and assets as well as the 
processing, exploitation, and dissemination of systems in direct support of current and future 
operations).   
The contractor shall analyze the global IED trends as a condition of the Hybrid Threat 
Environment and assess the employment of Information Collection capabilities to reduce 
vulnerabilities and improve survivability of deployed forces. The contractor shall research 
AARs, Modified Table of Organization and Equipment (MTOE), Mission Essential Task List 
(METL), and assess training to develop recommended TSPs and design training scenarios to 
optimize those measures that increase survivability and reduce unit vulnerability. The contractor 
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shall develop concepts that capture Information Collection processes, methodologies, and 
technologies targeted at achieving and maintaining Unified Land Operations Dominance and 
improving warfighter survivability. The contractor shall provide the Government with 
Survivability and Lethality Assessments (Section F, Deliverable 23) which include 
summaries and recommendations on successful operations in a COIN environment in combating 
an insurgency in relation to current threat TTPs for a specific area of operation (AO). The 
contractor shall research equipment requirements necessary for pre-deployment training and 
shall identify gaps in equipment capability and Soldier training regarding Biometrics equipment 
in a Biometrics Training Equipment Capability Gap Report (Section F, Deliverable 24). 
The contractor shall assess effective and realistic training methodologies for a Hybrid Threat 
environment and provide units the capability to integrate Analytic Reports using a list of Person 
of Interest, with individuals identified by biometric samples instead of by name and the 
desired/recommended disposition instructions for each individual known as the Analytic 
Reports for Biometric Enabled Watchlist (BEWL) Recommendations (Section F, 
Deliverable 25). The contractor shall recommend methods to integrate Biometric Enabled 
Intelligence (BEI) into the threat analysis of the operating environment in Analytic Reports for 
BEI Integration Recommendations (Section F, Deliverable 26). 
The contractor shall analyze current operational areas and develop Training/Exercise Scenarios 
(Section F, Deliverable 27) to improve the survivability of warfighters by designing training 
that replicates a realistic environment. The contractor shall develop a CoIST Training/Exercise 
Scenario (Section F, Deliverable 27) for CoIST classes, sustainment training, and unit 
collective training exercises. The contractor shall develop a Biometrics Training/Exercise 
Scenario (Section F, Deliverable 27) through research of current friendly and enemy TTPs for 
biometrics, and develop AO specific scenarios, BEI reports, and MSEL recommendations for 
biometric operations within predeployment and sustainment training exercises and wargames. 
The contractor shall develop a Search/SE Training/Exercise Scenario (Section F, Deliverable 
27) for Search/SE classes, sustainment training, and unit collective training exercises. 
In order to improve the planning and execution of readiness activities and the survivability of 
missions for training and exercises and real world operations, the contractor shall develop 
Training AARs (Section F, Deliverable 28) which shall include post-event assessments, 
recommendations, lessons learned, and best practices.  The contractor shall conduct COIN 
AARs (Section F, Deliverable 28), post-event assessments, recommendations, lessons learned, 
and best practices. The contractor shall provide CoIST AARs (Section F, Deliverable 28), post-
event assessments, recommendations, lessons learned, and best practices. Upon completion of 
major exercises, operations, and/or training events, the contractor shall provide assessments, 
AARs, recommendations, lessons learned, and best practices for Biometrics Operations 
(Section F, Deliverable 28), AtN (Section F, Deliverable 28), Search/Site Exploitation 
(Section F, Deliverable 28), and Information Collection (Section F, Deliverable 28) in order 
to improve TSPs and the planning and execution of missions for real-world operations and 
training and exercise events. 
The contractor shall use these resources to train and provide recommendations to Battle Staffs on 
the integration of Information Collection Enablers during the Mission Planning Process and 
training events by incorporating live simulations involving real people operating real systems; 
virtual simulations involving real people operating simulated systems; constructive models and 
simulations involving simulated people operating simulated systems; and gaming military uses 
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of computer gaming technology L/V/C/G Training Enablers (Section F, Deliverable 29). 
Some of these enablers are COIN, CoIST, Biometrics systems and processes, individual and area 
search, SE/forensics, Unmanned Aerial Systems (UAS), and other capabilities that rely on 
intelligence processes. The contractor shall conduct lethality analysis and recommend 
improvements for these enablers in order to enhance the ability of Commanders to implement 
effective and relevant training methodologies to identify and target adversaries in a hybrid threat 
environment, increasing unit survivability and minimizing vulnerability in an ever adapting 
threat environment. 
For example, the contractor would conduct a survivability analysis of soldiers conducting 
Unified Land Operations in a Hybrid Threat environment. Based on the results of that analysis, 
the contractor would recommend the integration of CoIST TTPs during Unified land Operations 
in a Hybrid Threat environment during L/V/C/G training events in preparation for Combat 
Training Center (CTC) rotation and real world deployments. Integrating these principles would 
enhance the unit’s ability to identify Hybrid Threats, enhancing the ability to develop and 
intelligence estimate and mission pre-brief that prepares company level elements conducting 
missions for both enemy actions as well as potential reactions of local government and local 
population to U.S. Forces. These recommendations would lead to realistic unit training exercises 
that incorporate current friendly and enemy TTPs in a Hybrid Threat environment as well as 
sustainment training in an operational environment that would prepare units during home station 
training for CTC rotation and would better prepare the unit for deployment to their assigned AO. 
By evaluating CoIST operation at home station, providing training recommendations to mitigate 
remedial skill gaps, and implementing a specific training program, the unit would improve its 
operational readiness. The effective application of the CoIST skills on the battlefield in a Hybrid 
Threat environment would enhance the survivability of the unit it supports and would decrease 
the unit’s vulnerability to actions by adversaries. 

C.4.4.2   SUBTASK 2 – DEFEAT THE DEVICE (DtD) TRAINING AND EDUCATION 
Defeat the Device (DtD) is an unceasing effort, requiring multiple training events and usage of 
the latest technological advances, to counter an adaptive adversary’s adjustments to friendly 
TTPs and IED capabilities. DtD training and education shall be based on the current analysis of 
the operational environment and on the transition and uncertainty in the strategic environment in 
order to keep pace with ever evolving changes in the asymmetric threat environment. The 
contractor shall research and recommend improvement for, but not limited to, the following: 
Electronic Warfare (EW)/Counter remote-controlled improvised explosive device electronic 
warfare (CREW), Hand Held Detectors (HHDs), Route Clearance, Robotics, IED Awareness, 
and Homemade Explosives (HME) training. 
 
The contractor shall update C-IED training, education, and deliverables based upon research and 
analysis of the changes in technology, adversary threats, and TTPs. Analysis and training 
development shall lead to a higher degree of warfighter proficiency to face and defeat the latest 
IED and asymmetric threats on the battlefield while increasing unit survivability and minimizing 
vulnerability. The contractor shall conduct survivability analysis, determine existing gaps 
affecting warfighter survivability, and develop and conduct training to close the identified gaps. 
The contractor shall provide reports for FORSCOM Installation Home Station training and 
education requirements while providing recommendations to Senior Commanders that assess 
effective training capabilities and integration of successful TTPs.  
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The contractor shall assess the current DtD C-IED methodology and identify and analyze the 
existing gaps and deficiencies in EW/CREW, HHDs, Route Clearance, Robotics, IED 
Awareness, and HME Training. The contractor shall document findings and recommendations to 
close training gaps in DtD Training Gap and Assessment Reports (Section F, Deliverable 
30). The contractor’s recommendations shall enhance the Government’s ability to implement 
effective, efficient, and relevant training courses which will prepare units in an ever adapting 
IED and asymmetric threat environment.   
 
The contractor shall use the knowledge gained through the gap assessments, in addition to TTPs 
and theater lessons learned, to develop semi-annual DtD TSPs (Section F, Deliverable 31) for 
EW/CREW, HHDs, Route Clearance, Robotics, IED Awareness, and HME Training, based on 
the current analysis of the operational environment in order to keep pace with ever-evolving 
changes in the asymmetric threat environment. Additionally, the contractor shall create DtD 
Training Scenarios and Exercises (Section F, Deliverable 32) for FORSCOM installations on 
EW/CREW, HHDs, Route Clearance, Robotics, IED Awareness, and HME Training Home 
Station EW training. The training provided consists of formal classroom, hands on 
demonstration, and assessed simulated dismounted and mounted lane training exercises. 
FORSCOM will provide the contractor with the latest equipment and technology to support and 
meet FORSCOM mandatory pre-deployment training requirements. The technology includes the 
latest versions available and provided to the training base on Biometrics, HHD, Robots, and 
CREW equipment.  
 
Upon completion of each training exercises, events and operations, the contractor shall provide 
comprehensive DtD AAR Reports (Section F, Deliverable 33) which assess the unit on its 
ability to meet the training objectives and on its ability to successfully accomplish the IED and 
asymmetric threat mission. The AAR shall also capture the successfulness, relevance, and 
applicability of various training exercises as a result of rotational performance including any 
applicable data, trends, metrics, etc. The contractor shall utilize the AARs to identify any lessons 
learned and corrective actions needed; and, to continuously refine the TSPs and TTPs based 
upon the knowledge gained.  
 
There is no single solution to defeat the IED; however, a range of efforts supported by the 
Department of Defense (DoD) provides avenues to effectively DtD, neutralize and attack threat 
networks, and provide training Service members. Effectively employing successful DtD 
operations provides training and technologies to detect IEDs and recognize potential HME 
components, neutralize the triggering devices, can mitigate the effects of IEDs through tough and 
realistic IED training for Commanders and Coalition forces.  

C.4.4.3   SUBTASK 3 – STRATEGIC ASSESSMENT TO AtF 
The analysis conducted under this task is unique to this PBSOW. 
 
The contractor shall conduct assessments, analyses, and produce reports that demonstrate and 
recommend how the Army and FORSCOM transition operations from focus on a single theater 
to a global focus with regionally aligned forces, new mission sets to counter IED and other 
asymmetric threats. Analysis shall provide critical inputs for actions to AtF and identify changes 
and transitions required for training and equipping processes, such as ARFORGEN, and systems, 
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such as the Pre-Deployment Training Equipment (PDTE) fleet and the Digital Training 
Management System (DTMS), that will enhance operational effectiveness of deploying forces to 
C-IED and asymmetric threats.  The contractor shall conduct research and analyze authoritative 
reference materials for roles and functions of JIEDDO to identify and classify activities and 
functions that are statutorily and traditionally T10 responsibilities.  The contractor shall 
document findings in a Roles and Functions Taxonomy Report (Section F, Deliverable 34). 
This analysis shall recommend means to AtF to increase survivability and supportability in 
uncertain and ill-defined operational environments (i.e., region, training, routine deployment, or 
combat operations) with varying levels of IED and asymmetric threats.  The contractor shall 
conduct research and analyze alternative solutions to roles and functions performed by JIEDDO 
and determine best alignment within the Army of those roles, functions, and missions IAW 
results from the Roles and Functions Taxonomy Report.  The contractor shall document its 
findings in an Analysis of Alternatives (AoA) T10 and JIEDDO Functions Report (Section 
F, Deliverable 35). The contractor shall recommend how the Army and FORSCOM support 
defeating asymmetric threats in defense of the homeland and in support of other federal agencies 
— as part of the whole-of government approach – to provide for defense support of civil 
authorities and to support interagency organizations when directed, to augment and enhance 
capabilities to protect U.S. citizens and national infrastructure. The contractor shall conduct 
research and recommend alignment within the Army of those roles, functions, and missions IAW 
results from the Roles and Functions Taxonomy Report and AoA Report. The contractor shall 
prepare Recommendation for Transition of JIEDDO T10 Functions (Section F, Deliverable 
36). The recommendation will consider alternatives, cite decision criteria for evaluation, and 
account for risk within the various recommendations. The contractor shall accomplish this task 
through intelligence analysis of the IED and asymmetric threats in the homeland and the threat’s 
approaches (i.e., identify and locate the threats prior to their arrival in the homeland), providing 
DoD's interagency partners (e.g., Department of Homeland Security or the Department of 
Justice) data regarding effects on probable targets and enemy IED TTPs, recommended courses 
of action (COA) to reduce identified vulnerabilities, improved training by increasing its 
relevance to current threats and TTPs, and exercise development to enhance the interagency’s 
ability to deal with an evolving and complex threat. The contractor shall conduct research and 
analyze the impact of transitioning roles and responsibilities on current and future C-IED 
stakeholders. The Transition Stakeholders Analysis (Section F, Deliverable 37) shall include 
qualitative benefits, cost savings, cost avoidance, and non-monetary benefits. The contractor 
shall analyze information dissemination processes and technologies to provide recommendations 
that improve information shared with interagency partners in both exercises and real world 
events, reducing uncertainty and enhancing the readiness of both inter agency partners, the 
National Guard, and DoD forces in support of them. 
 
The contractor shall prepare reports that detail T10 functions for transfer from JIEDDO to the 
Army and FORSCOM, and present a defined survivability Transition Gap Analysis (Section F, 
Deliverable 38). Once the gap analysis is complete, the contractor shall develop 
recommendations to close these gaps with a Plan of Action & Milestones (POA&M). This plan 
would be designed to enhance the ability of the DoD, the Army, and FORSCOM to seamlessly 
transfer the mission, mitigating the risk to the force of survivability gaps, unidentified gaps, or 
gaps not addressed. The contractor shall develop recommendations for Transition POA&M 
(Section F, Deliverable 39) in identifying, assessing, prioritizing, and monitoring transition 
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actions based on approval of recommendations for T10 functions to transition. The POA&M will 
identify, among other things, tasks that need to transition, office of primary responsibility for 
each task, details of resources required, transition milestones, and scheduled completion dates for 
the milestones. The contractor shall provide research and analysis to make recommendations on 
short- and long-term strategic planning based on the impact the plans have on existing systems 
(e.g., HHD devices and EW systems), employment of new technologies, training, and 
operational considerations. The contractor shall recommend the transition of roles, functions, and 
authorities to assess FORSCOM and the Army’s ability to meet COCOM capability 
requirements, from an operational perspective, along with their survivability in the specific threat 
and environmental conditions. The contractor shall conduct research and document analysis of 
potential impacts of the transition on COCOMs and ASCCs in a Warfighter Impact 
Assessment (Section F, Deliverable 40).The contractor shall document potential impacts, as 
appropriate, on regional operations, campaign plans, theater engagement plans and strategies. 
The contractor shall provide monthly In-Progress Review (Section F, Deliverable 41) reports 
that assess the implementation of transition plans and strategies, provide assessments of 
outcomes, and recommend adjustments to strategies, programs, and systems to best prepare 
Army forces for a broad spectrum of evolving threats. The contractor shall develop Post-
Operational Analysis Report (Section F, Deliverable 42) with recommendations on continued 
use, modification, improvement, or termination of actions as identified in the POA&M.  

C.4.4.4   SUBTASK 4 – LOGISTICS AND EQUIPMENT ANALYSIS 
The contractor shall analyze the survivability effects of existing survivability enhancing systems 
(e.g. HHD devices and EW systems), employment of new technologies (e.g. Wolfhound, a 
direction finding intelligence gathering system, and Pipper, an EW jammer) for integration into 
current operational capabilities with minimal modification to existing platforms, operational 
consideration (e.g., RAF), security issues (e.g., minimizing over classification of equipment 
capabilities and following coalition partner classifications), and individual and unit training (e.g. 
ensuring equipment quantities and priorities are available for initial and unit sustainment 
training). Based upon the results of the survivability analysis, the contractor shall develop 
recommendations on short and long term strategic Logistics Support Plan (Section F, 
Deliverable 43) in order to optimize the effects on survivability against IED threats. The 
contractor shall analyze the effect of shortages of survivability enhancing non-POR/non-standard 
equipment on warfighter survivability Logistics Support Capability and Gap Analysis 
(Section F, Deliverable 44) and shall develop recommendations to fill the shortages that shall 
enhance FORSCOM’s ability to identify, procure, field, and sustain C-IED and asymmetric 
threat equipment and systems. FORSCOM’s ability to accelerate the fielding and sustainment of 
C-IED equipment is an organizational imperative. The current five-phased acquisition model is 
rigid and does not keep pace with emerging enemy TTPs. The contractor’s survivability analysis 
shall evaluate the current fielding plan and propose recommendations Non-POR/Non-standard 
Equipment Status Report (Section F, Deliverable 45) for FORSCOM decision makers. These 
recommendations shall deliver agile and streamlined solutions. The contractor shall use the 
results of their analyses to create recommendations for survivability enhancing non-POR/non-
standard equipment and logistical support strategies to adequately equip units throughout the 
ARFORGEN process Science & Technology Review of New Equipment and Technical 
Assessment of Equipment Fielded (Section F, Deliverable 46). 
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For example, when a Brigade Combat Team identifies a need for non-POR/non-standard 
equipment that is not met through the MTOE set, the contractor will recommend COA for 
FORSCOM decision makers based on the current operational environment. Upon completion of 
the procurement the contractor would develop lessons learned and best practices to recommend 
further development of the logistics and equipment support plan. 

C.4.4.5   SUBTASK 5 – COLLECTIVE TRAINING  
This task is unique to this PBSOW as it shall provide analytical deliverable for the new RAF 
employment construct. 
 
As units transition from deploying in support of Operation Enduring Freedom to a RAF 
construct, wargames and exercises shall analyze and improve the survivability of Army and 
FORSCOM units by providing efficient use of limited home station resources. The contractor 
shall research the evolution of IEDs from an Afghan to a global threat and will advance the 
development of C-IED and asymmetric threat scenarios, which will be used in the wargames and 
exercises to evaluate unit survivability in a realistic environment, across all COCOMs in support 
of unit regional alignment. The increased fidelity of these C-IED and asymmetric threat tactics 
during training exercises will lead to a higher degree of soldier proficiency before facing these 
dangers on the battlefield across the COCOMs. During this period of uncertainty and transition, 
the contractor shall develop CTC Exercise Reports (Section F, Deliverable 47) with 
recommendations regarding the design and plans for Wargame/Exercise Objectives (Section F, 
Deliverable 48) in support of home station, Mobilization Training Center (MTC), and CTC 
L/V/C/G training to improve survivability and reduce vulnerability of soldiers and units in a 
hybrid/irregular threat environment. The contractor shall analyze and assess data collected during 
unit training, home station training resources, unit capabilities, threat capabilities, and enhance 
training fidelity by providing models and simulations involving simulated people operating 
simulated systems, and gaming: military uses of computer gaming technology, COCOM specific 
geographical and human terrain analysis, scenario development, and evaluations to develop 
recommendations for the Master Scenario Event List (MSEL), and resource synchronization 
matrices for wargames and exercises at home station, MTC and CTC. Based upon its analysis, 
the contractor shall develop Gamebook and Models Exercise Reports (Section F, Deliverable 
49). The contractor shall also provide models and wargames to rejuvenate the atrophied fires 
integration planning (i.e., the use of weapon systems to create specific lethal or nonlethal effects 
on a target that directly support land, maritime, amphibious, and special operations forces to 
engage enemy forces, combat formations, and facilities in pursuit of tactical and operational 
objectives) skills that enhance fires’ ability to support and protect friendly forces. This will 
include the full spectrum of fires and targeting assets available to units, increasing readiness for 
the accurate and timely use of close air support and massed fires. As threat TTPs continue to 
evolve through thousands of global IED events annually, the contractor shall develop 
recommendations for the wargame/exercise objectives that document the scenario, objectives, 
and planned outcome for the wargame/exercise. The contractor shall deliver gamebook/exercise 
preparation reports that capture agendas, scenarios, Operational Orders (OPORD) and related 
information to be used in exercises; and prepare Wargame/Exercise AARs (Section F, 
Deliverable 50) that capture wargame/exercise results and outcomes; corrective action plans; 
and other written requirements for follow-on wargames and exercises. 
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For example, a FORSCOM Brigade Combat Team tasked as a RAF to support a COCOM 
requests the contractor to build the scenario to analyze and improve survivability through a 
Unified Land Operations training event for subordinate elements. This scenario will depict an 
accurate and timely C-IED and asymmetric threat in its regionally aligned focus area. The 
Brigade would then request and receive recommendations for which equipment and TTP are best 
designed to counter that threat as well as any constraints on existing procedures. The contractor 
would analyze the current TTPs, local cultural norms, COCOM specific physical terrain in the 
desired area of operations. They will also coordinate with the CTCs to ensure that the 
culminating training event replicates a regionally appropriate IED threat environment. The 
resulting training plan and event MSELs would form the basis for the Soldier’s training, ensuring 
that FORSCOM executes its force provider role to the highest possible standard as the Soldiers 
begin their period of support attuned to the threat and the countermeasures of the area of 
operations within which they are operating. Upon completion of these training events, the 
contractor would document the lessons learned and best practices to store in a repository 
accessible to other training units within FORSCOM and the U.S. Army. 

C.4.4.6   SUBTASK 6 – ANALYSIS AND TRAINING FOR EXPLOSIVE ORDNANCE 
DISPOSAL (EOD) FORCES  
The contractor shall provide reports on survivability/vulnerability analysis measures to reduce 
vulnerability and promote survivability of EOD Soldiers by providing scenario driven training 
events to provide Commanders data necessary for the validation of organizational team 
certification based on METL, and required technical skill sets based on critical tasks lists and 
Military Occupational Specialty specific tasks. The contractor shall provide analysis and 
reporting of overall readiness, and provide data regarding the validation of EOD Units and EOD 
Unit Commander’s ability to operationally deploy and utilize specialized C-IED tools and 
equipment, such as energetic and non-energetic tools. Specialized C-IED Equipment 
Integration and Capability Gap Reports (Section F, Deliverable 51) shall include the unit’s 
ability to perform the EOD mission to mitigate explosive hazards in relation to current threats 
and trends within the continental U.S. (CONUS) and outside CONUS (OCONUS). The 
contractor shall develop Training Infrastructure Gap Reports (Section F, Deliverable 52) to 
assess the integration, use, and construction of Training Aids, Devices, Simulators, and 
Simulations (TADSS) in support of training and, if required design specialized training aids for 
specific threats (e.g., chemical, biological, radiological, or high-yield explosives [CBRN-E]). 
The contractor shall research equipment requirements necessary for pre-deployment validation, 
and shall identify gaps in equipment capability and Soldier training regarding DtD specialized C-
IED equipment that EOD forces employ. Specialized EOD Training Evaluations (Section F, 
Deliverable 53) shall include:  recommendations for policy, evaluation of existing and proposed 
systems, deficiency tracking during training and exercises, and evaluating the success rate of 
systems deployed to theater in order to re-assess the training functions of deploying units. The 
contractor shall provide Training Event AAR Reports and Observations (Section F, 
Deliverable 54) which contain critical information for the Army and FORSCOM to develop a 
corrective plan of action to eliminate training deficiencies. Training shall provide a simulated 
threat environment including current and evolving trends in explosive hazards and 
manufacturing, in addition to detection capabilities and technology. The contractor’s analysis 
shall enhance the ability of Commanders to implement effective and relevant training 
methodologies for an ever changing threat environment and equip EOD units with the ability to 
DtD while increasing unit survivability and minimizing vulnerability. 
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For example, the contractor would develop reports that analyze training infrastructure and 
resources identifying any gaps in training areas and resources to support specialized C-IED 
equipment and training. The report would compare current and future resources required by 
equipment and personnel conducting training in a simulated threat environment and provide 
recommendations to correct any deficiencies identified. The contractor would also provide an 
analysis report identifying procedures and recommendations for integration of specialized EOD 
and C-IED equipment, such as a Percussion Actuated Non-electric (PAN) disruptor, including 
any capability gaps identified during the analysis, such as robotic detection of IEDs. 
Recommendations would include development of training programs, construction of training 
facilities, modification of existing facilities, substitution of like or similar capability resources 
(e.g., training facilities), or modification of training time (i.e., duration of training). Upon 
completion of major exercises, operations and/or training events, the contractor shall provide 
post-event assessments, AARs, recommendations, lessons learned and best practices as a means 
to improve FORSCOM’s planning and execution of missions for real-world EOD operations, 
training and exercise events. 

C.4.4.7   SUBTASK 7 – M&S REQUIREMENTS, RECOMMENDATIONS, AND 
CAPABILITY ANALYSIS 
The contractor shall enhance models and simulations, which were developed with a focus on 
COIN, or other government owned models and simulations, by adding the ability to model and 
simulate the new Hybrid Threat environment in which warfighters are operating. The contractor 
shall also develop new game-based and virtual scenarios and exercises using government owned 
gaming and virtual systems that shall provide the means for decision makers to evaluate the 
survivability of soldiers in the designed COA or using equipment (e.g., new Intelligence, 
Surveillance, and Reconnaissance (ISR) systems or precision attack munitions) not previously 
available. This Hybrid Threat environment requires units to be prepared to undertake missions 
ranging from humanitarian operations, peace keeping operations, COIN and Decisive Action.  
These models, simulations, and exercises will provide Commanders a tool to train their 
formations to bring the full Joint Fires capability to bear in any environment. 
 
The contractor shall develop reports that detail the analysis of existing modeling capability gaps 
as well as capabilities that are required to analyze new technologies and tactics. The contractor 
shall provide analyses and assessments focused on measures to reduce vulnerability and maintain 
survivability of deployed soldiers and maintain unit readiness by providing M&S of current 
asymmetric threats and the integration of platoon thru brigade targeting and fire support/control 
systems, such as Forward Observers, Joint Fires Observes, Special Operations Forces Laser 
Acquisition Marker (SOFLAM), man-portable Unmanned Aerial Vehicles, long Rang Thermal 
Video, One Station Remote Video Terminal, and Advanced Field Artillery Tactical Data 
Systems, into virtual and gaming simulations. These fire support/fire control systems enable the 
fire support team to find, fix, and finish enemy forces at greater stand-off distance (i.e., 
enhancing lethality), while reduction of capability gaps and advances in targeting and weapons 
technology increase probability of successful destruction of enemy targets, while reducing 
vulnerability to friendly forces, fratricide, and collateral damage. The contractor shall conduct 
Assessment of Current M&S Gaps (Section F, Deliverable 55) analyses of commercial and 
government M&S solutions and, based upon these analyses, develop CONOPS for Creation of 
Specific M&S Integration (Section F, Deliverable 56) and Recommendations to Integrate 
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Future Simulation Systems (Section F, Deliverable 57) into the ARFORGEN home-station 
training process and concepts for deployable virtual/gaming solutions to increase or sustain unit 
readiness and survivability while deployed. The contractor shall enhance Virtual Modeling and 
Exercise Design (Section F, Deliverable 58) to replicate the capabilities and characteristics of 
live Fires and C-IED enablers and equipment so that leaders can learn from failure during 
gaming and virtual exercises before a live execution of the training. The scenarios and exercises 
shall include integration of joint fires, including indirect fires, naval gunfire, close combat 
aviation and close air support. The contractor shall provide analysis and recommendations to 
include Virtual and Gaming Scenario and Exercise AARs (Section F, Deliverable 59) 
throughout the exercise life-cycle and shall develop Scenarios and Exercises for Virtual and 
Gaming Training (Section F, Deliverable 60) that enhance the training objectives. The 
contractor shall provide analysis on new threat and coalition force TTPs and shall develop 
training plans incorporating friendly and threat techniques into training. The contractor’s training 
analysis and recommended plans may be integrated into the training systems for deploying units 
ranging in size from squad to Corps level elements. The contractor’s analysis shall enhance the 
Commander’s ability to implement a targeting and threat modeling methodology into training 
scenarios with both conventional and adaptive, emerging threats and provide the warfighting unit 
the ability to more precisely target the threat while decreasing civilian casualties resulting in an 
increased survivability of the Soldiers and local population.   
 
For example, Brigade Commanders are responsible for the training and certification of Joint 
Fires Observers (JFOs) within their formation. JFOs are Forward Observers (trained to call for, 
adjust, and control indirect fire [artillery and mortar]) who are additionally trained and certified 
to “request, adjust, and control surface-to-surface fires, provide targeting information in support 
of Type 2 and Type 3 Clost Air Support (CAS) terminal attack control and perform terminal 
guidance operation.” (FM 3-09.32, “JFIRE”, 2007) JFOs are responsible for planning, 
integrating, and controlling all fires platforms to include indirect fires (mortars and artillery), 
naval gunfire, close air support (U.S. Air Force (USAF) and U.S. Navy (USN) fixed wing), close 
combat attack (USA rotary wing), and AC130 fires. The contractor would develop the desired 
terrain, scenarios, and virtual representations of military equipment within the current Army 
Games for Training (Virtual Battlespace [VBS]), incorporating the variety of threats from near-
peer to insurgent/asymmetric, non-combatants, and friendly/coalition forces. The contractor 
would also develop the TSP, incorporating the results of analysis from other tasks in this 
PBSOW, to train leaders how to use the simulation to conduct JFO training to sustain and 
improve JFO capability across the Brigade formation, provide venue options for training the unit, 
and provide real-time scenario changes to increase simulation complexity in support of 
Commander training goals. Upon completion of the training event, the contractor would develop 
the lessons learned from both TTPs to overcome the threat and the performance of the simulation 
to achieve the Commander’s desired training effect, recommending a way ahead to improve the 
quality of execution and integration. 
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C.4.5   TASK 5 – USARPAC 

C.4.5.1   SUBTASK 1 – ASYMMETRIC WARFARE/IED DEFEAT (IEDD) TRAINING 
AND EDUCATION 
The contractor shall produce reports assessing Military Organization's IEDD training and 
education requirements and recommend courses of action to improve training relevance and 
effectiveness to USARPAC, USPACOM, or other U.S. force provider Commanders. 

The contractor shall provide technical analysis in the Policy, Plans, Practices, and Procedures 
Assessment Report (Section F, Deliverable 61) for their ability to meet requirements and shall 
identify deficiencies. The contractor shall review, analyze plans and programs developed by 
USPACOM components and staff and shall provide recommended courses of action and 
revisions to gaps that are identified in these plans and programs. The contractor shall analyze 
preparedness and force readiness of deploying forces and units. For this analysis, the contractor 
shall produce Assessments of Current Asymmetric Warfare/ IEDD Constructive Training 
Gaps (Section F, Deliverable 62) and the Asymmetric Warfare/ IEDD Training Assessment 
Reports (Section F, Deliverable 63) along with any required technical reports and after 
action/lessons learned reports. The contractor's recommendations shall enhance USPACOM's 
ability to implement effective and relevant training methodologies in an ever adapting 
asymmetric environment and to equip deploying units with the ability to defeat asymmetric 
threats. 

The contractor shall provide Counter Radio Electronic Warfare (CREW) and Tactical Site 
Exploitation training, including Biometric (tactical forensic collection). The contractor shall 
provide Route Clearance training and Tactical Convoy Execution in an Asymmetric IED threat 
environment. The contractor shall conduct C-IED Awareness training, both mounted (motorized) 
and dismounted and Unexploded Ordnance (UXO) mine awareness training. The contractor shall 
provide comprehensive written AARs that assess the unit on its ability to meet the training 
objectives and on their ability to successfully accomplish the Asymmetric Warfare/ IED mission. 
The contractor shall develop Asymmetric Warfare/ IEDD reports for Joint IED Center of 
Excellence (JCOE), Asymmetric Warfare Office (AWO), Joint IED Defeat Organization 
(JIEDDO), Installation Management Command (IMCOM), Training and Doctrine Command 
(TRADOC), and other pertinent organizations. 

For example, the contractor will provide a five day Train-the-Trainer (T3) course on countering 
IEDs. The contractor shall develop the Consolidated Training Curriculum/Programs of 
Instruction (Section F, Deliverable 64) that will focus on C-IED awareness and identification 
of IEDs and their detonation mechanisms. The contractor will use Scenarios and 
Recommended Actions to close Asymmetric Warfare/ IEDD Training Infrastructure Gaps 
and Virtual Training Gaps Reports (Section F, Deliverable 65) in curriculum development. 
Curriculum will also cover the fundamentals of mounted and dismounted operations in an IED 
environment. Within these functional areas, subjects like CREW, Biometrics, homemade 
explosives, and tactical site exploitation will be presented by the contractor in a classroom 
environment and reinforced with practical application and review. The end result of this course 
will be to provide unit commanders an organic C-IED training capability through After-Action 
and/or Lessons Learned Reports (Section F, Deliverable 66). 
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C.4.5.2   SUBTASK 2 – ELECTRONIC COUNTERMEASURES (ECM) AND COUNTER 
RADIO CONTROLLED IED (RCIED) WARFARE (CREW) 
The contractor shall conduct Military Installations' Electronic Warfare and CREW Training 
and Education Assessments (Section F, Deliverable 67) and shall recommend courses of 
action to mitigate deficiencies to Senior Commanders via ECM/CREW Gap Reports (Section 
F, Deliverable 68). The contractor shall make recommendations to incorporate ECM/CREW 
virtual scenarios to close asymmetric warfare/IEDD training infrastructure gaps utilizing the 
Mobile C-IED Interactive Trainer, which is capable of training a squad-sized element 
simultaneously for single day C-IED, ECM, and RCIED warfare events. The contractor shall 
assess Electronic Warfare and CREW training and education, determine any gaps in current 
training versus asymmetric threats, and make recommendations regarding the appropriate 
adjustments necessary to keep training relevant. The contractor shall make recommendations and 
shall provide scenarios to incorporate Electronic Warfare and CREW capabilities into home 
station training and shall conduct pre-deployment analysis of unit readiness for Electronic 
Warfare. The contractor shall prepare After-action and/or Lessons Leaned Reports (Section 
F, Deliverable 69), Asymmetric Warfare/IEDD Training Assessment Reports (Section F, 
Deliverable 63), and Processes and Procedures Reports (Section F, Deliverable 70) to 
address readiness shortfalls. The contractor’s survivability analysis shall directly impact the 
development of plans for simulations and training exercises, and will enhance the effectiveness 
of the warfighters by equipping them with the best training possible to deal with asymmetric 
threats. 

C.4.5.3   SUBTASK 3 – IRREGULAR WARFARE (IrW) ANALYSIS 
The contractor shall provide intelligence analysis regarding IrW concepts, threats, policies, and 
mitigation for USA RPAC, USPACOM, or other force provider Commands. The contractor shall 
provide Commanders and training audiences with timely, accurate, and relevant combat 
information pertaining to the multiple facets of IrW intelligence. Combat information shall 
include threat plans, operations, dispositions, capabilities, and vulnerabilities supporting current 
operations and contingency planning, in accordance with commander's priority intelligence 
requirements and other information needs. The contractor's analysis shall include information on 
regional use of IEDs and how to counter/mitigate the IEDs. The contractor’s analysis shall 
include Violent Extremists Organizations (VEOs), state actors supporting terrorism, and 
Financial Intelligence (FININT). The contractor shall provide the intelligence analysis for the 
development of wartime strategy, concept plans, roadmap implementation, and course of action 
planning as it pertains to C-IED. 

The contractor shall develop the Consolidated Training Curriculum/Programs of Instruction 
(Section F, Deliverable 64) that will include knowledge and skills requirements, desired 
learning outcomes, lesson plans, course materials, visual aids, training completion rosters, 
examinations and testing results. Upon completion of IrW training event, the contractor shall 
prepare After-action and/or Lessons Learned Reports (Section F, Deliverable 69) containing 
post-event assessments, AARs, recommendations, lessons learned and/or best practices as a 
means to capture and summarize the event, improve planning and execution, and document data 
for future reference. The contractor shall develop Scenarios and Recommended Actions to 
close Asymmetric Warfare/IEDD Training Infrastructure Gaps Reports (Section F, 
Deliverable 65) to assess current installation virtual Asymmetric Warfare/IEDD training assets, 
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research potential new capabilities, develop prioritized recommendations for acquisition of new 
virtual training assets, and make recommendations for coordinating the integration of assets into 
pre-deployment and sustainment training. The contractor shall provide Asymmetric 
Warfare/IEDD Training Assessment Reports (Section F, Deliverable 63) including analysis 
summaries, course(s) of action, and attributing pros/cons in the form of papers and briefings in 
order to increase the client's probability of success at achieving stated IEDD training objectives. 
The contractor shall provide Survivability/Vulnerability Analysis Reports (Section F, 
Deliverable 72) that recommend measures to reduce vulnerability and maintain survivability of 
deploying forces and units or interagency partners.   

As an example, the contractor’s analysis of regional VEO threats would allow the development 
of regionally specific, timely threat briefs prior to deployments to that region. This analysis 
would allow regionally specific and VEO specific IED prototype Training- aid construction and 
the training of tactics, techniques, emplacement methods and IED defeat methods. The 
contractor would research, compile, and analyze data relating to IrW intelligence from all source 
intelligence collection. This collection would include Human Intelligence sources (HUMINT), 
Signal Intelligence Sources (SIGINT), Open Source Intelligence sources (OSINT), and   
Intelligence Led Operations Platform. The contractor's analysis and recommendations shall 
enhance USARPAC and USPACOM in their ability to support regional vulnerability 
assessments as required for Commands, deploying forces, and selected agencies.  

C.4.5.4   SUBTASK 4 – BATTLE STAFF AND EXERCISE ANALYSIS 
The contractor shall provide analysis for the design, development, and execution of C-IED/IrW 
Battle Staff exercises, war games, and other training events to assess plans and training staff, 
component, and subordinate organizations. The use of Asymmetric Warfare and C-IED TTPs in 
Battle Staff training exercises, wargames, and other activities by USPACOM and USARPAC 
shall lead to a higher degree of proficiency when facing these threats while forces are deployed. 
For this effort, the contractor shall analyze and develop classified training objectives for the 
wargames and exercises that seek to improve survivability and reduce the risk associated with 
vulnerabilities from IEDs and other asymmetric threats. At the platoon level and below (squad 
and fire-team), the contractor shall assess and conduct unit irregular threat mitigation training 
using the Mobile C-IED Interactive Trainer (virtual), an integrative trailer mounted training 
enabler, sourced  by JIEDDO, that combines videos, virtual gaming technology, hands on 
displays and static visuals to educate participants about IEDs and how to defeat them. The 
contractor shall conduct AAR and/or Lessons Learned Reports (Section F, Deliverable 69) 
and Scenarios and Recommended Actions to Close Asymmetric Warfare/l EDD Training 
Infrastructure Gaps Reports (Section F, Deliverable 65). The contractor shall conduct less 
than company size (Company-/Platoon+) unit irregular threat mitigation Battle Staff training 
using VBS IED Defeat Training Simulations/Battle Command Training Center. VBS is a 
simulation engine system used to teach doctrine, tactics, techniques, and procedures during 
simulated squad and platoon offensive, defensive, and patrolling operations. VBS delivers a 
synthetic environment for the practical exercise of leadership and organizational behavior skills 
required to successfully execute unit missions. Tactical staffs (battalion staff) may organize to 
enhance the training audiences' experience and conduct reporting/maneuver requirements.  Units 
may choose to conduct training as single day events or multi-day events; the contractor shall 
adjust the training length to the specific needs of each company/staff/unit. The contractor shall 
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conduct Asymmetric Warfare/IEDD Training Assessment Reports (Section F, Deliverable 
63) and Processes and Procedures Reports (Section F, Deliverable 70) to enhance the training 
experience by providing training feedback and reviews of individual unit processes (as normally 
a part of unit Standard Operating Procedures). The contractor shall assess and develop the 
Command's transformation exercise wargame or exercise scenario to identify the friendly and 
threat forces. The contractor shall provide recommendations regarding functional Red Cell 
scenario input or MSEL input for exercises, war games, and other training events and shall 
provide analysis throughout the exercise lifecycle. The contractor shall provide analysis to 
USPACOM for establishing a post-exercise, corrective plan of action for U.S. forces. The 
contractor shall conduct survivability analysis and make recommendations to improve the 
survival rate for deploying forces through the addition of Asymmetric Warfare and IEDD tactics 
during pre-deployment training exercises. The contractor shall produce AARs from war 
games/exercises and promulgate these products to the component, staffs, and appropriate 
external organizations including support staff and component commands in developing 
corrective action plans. 

The contractor shall conduct research under this task to include analysis of current geographic 
enemy TTPs and shall assess and incorporate findings into exercises and other training events 
such as Cobra Gold (Thailand), Yhud Abahs (India), Key Resolve (Korea), Balikatan 
(Philippines), Talisman Saber (Australia), Garuda Shield (Indonesia), Ulchi Freedom Guardian 
(Korea), OCO pre-deployment (Guam/Saipan), and OCO pre-deployment  (Alaska). 

C.4.5.5   SUBTASK 5 – NON-STANDARD MISSION TRAINING AND ANALYSIS 
The contractor shall provide technical research in formulating effective, integrated training to 
prepare military forces for missions that are not associated with their traditional operations. 
Tasks include making recommendations regarding C-IED awareness and exploitation during the 
conduct of security operations, route clearance support, and partner nation and/or interagency 
subject matter expert exchanges. The contractor shall research existing documentation, 
publications, procedures, lessons learned, master scenario event lists, and professional literature 
to highlight program documents facilitating "best practices" for joint and combined exercise 
programs. The contractor shall provide Consolidated Training Curriculum/ Programs of 
Instruction (Section F, Deliverable 71). Training materials and programs of instruction are to 
include knowledge and skills requirements, desired learning outcomes, lesson plans, course 
materials, visual aids, training completion rosters, examinations and testing results, etc. 

One example of a non-standard training mission would be instruction given to civilian law 
enforcement officers in preparation of a presidential visit to Hawaii. The contractor would 
conduct training on C-IED awareness, vehicle, person, and building search procedures. The 
contractor would assess policies as related to operational C-IED training and develop prioritized 
recommendations for procedural changes to include the addition of training assets, integration of 
assets into pre-deployment/sustainment training, and adjustment of programs of instructions. 
Process and Procedures Reports (Section F, Deliverable 70) shall document various C-IED 
training conducted by different organizations; analyze that training against regional threat 
mitigation requirements, and report shortfalls, areas of duplication for possible improvement, 
and/or consolidation.  GSA FEDSIM shall develop methodologies for consolidating duplicated 
training efforts and synergizing training events to improve warfighter readiness posture. 
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The contractor shall conduct maritime, pier-side Anti-Terrorism/Force Protections single day 
scenario driven exercises that are incorporated into maritime training exercises for military 
waterborne vessels (warships and submarines) while moored (tied  up) pier side. Vessels at 
moore (pier side) are at risk from pier-side and harbor waterborne terrorist threats. The 
contractor shall assess Anti-Terrorism/Force Protection infrastructure and security gaps and, in 
conjunction with exercise play, make recommendations to breach found gaps and produce 
Scenarios and Recommended Actions to Close Asymmetric Warfare/IEDD Training Gaps 
Reports (Section F, Deliverable 65). The contractor shall conduct C IED Opposing Forces and 
Mounted and Dismounted C-IED Awareness training (IrW) and assess processes for identifying 
deficiencies.  The contractor shall conduct AAR and/or Lessons Learned Reports (Section F, 
Deliverable 69). 

C.4.5.7   SUBTASK 7 – OUTREACH AND AWARENESS 
The contractor shall produce and disseminate Center C-IED products, including Outreach and 
Awareness Communications Products (Section F, Deliverable 73) (print, graphic, or video 
communications) training capability offerings, survey/summary reports, and/or review and 
analysis reports. The contractor shall conduct outreach, education, and training gap analysis of 
potential training user organizations and produce Interagency & Partner Nation Outreach 
Process/Procedures (Section F, Deliverable 74) For example, when analysis indicates new 
YEO TTPs are being used in a specific region, the contractor shall produce Training 
Assessments, Plans, Products, and Lessons Learned (Section F, Deliverable 75) to mitigate 
the specific regional threat. The target audience of this analysis would be deploying US military 
forces or interagency representatives; Partner Nation representatives would require foreign 
disclosure clearance. The intent would be to analyze new YEO TTPs as rapidly as possible and 
to find mitigating methodologies. 

Products shall be tailored for delivery to audiences who have the responsibility of shaping theater 
security policy or for training audiences who require printed, graphic, or video communication 
products. Products shall demonstrate the United States' continued resolve within the region. 

C.4.6   TASK 6 – USAREUR 

C.4.6.1   SUBTASK 1 – NEW EQUIPMENT ANALYSIS FOR EMERGING C-IED 
EQUIPMENT 
The contractor shall conduct extensive analysis through systematic research methods to provide 
Equipment Capability Analysis Reports (Section F, Deliverable 76) for new Asymmetric 
Warfare/Counter Insurgency (COIN)/C-IED equipment that the Army is looking to create, 
improve, or procure. This equipment shall include robotic and nonrobotic devices (current, 
improved, and future) that arc being used for C-IED. The contractor shall prepare 
Recommendations to Close Asymmetric Warfare/COIN/C-IED Equipment Integration 
Capability Gap Reports (Section F, Deliverable 77) that identify and recommend equipment 
requirements necessary for pre-mobilization and post-mobilization validation, and shall identify 
equipment integration capability gaps in Warfighters training regarding COIN/C-IED equipment 
operation. 



SECTION C – PERFORMANCE-BASED STATEMENT OF WORK (PBSOW) 

Task Order GSQ0015AJ0040 PAGE C-27 
Modification PS15 

The current array of approved and emerging equipment is not being integrated into deployment 
preparation tasks; this is resulting in low utilization of resources, duplication of effort across 
several venues, and an inadequate integration of equipment into training events to increase 
Warfighter survivability. The contractor shall use the results of its analysis to create 
recommendations for pre-mobilization C-IED technology integration and training strategies to 
better prepare ARNG and Reserve units for deployment into combat operations. FORSCOM 
requires all Soldiers to complete basic language and culture training prior to deployment. This 
training must be specific to the unit's expected area of responsibility (AOR) and must, at 
minimum, include basic language commands to effectively operate in their AOR. The contractor 
shall research and develop required training that is specific to the unit's AOR and will tailor 
training and culminating training events specific to the unit’s training requirements. The Army 
has developed training support packages to include virtual gaming and more advanced classroom 
instruction to help units prepare for this pre-deployment requirement; the contractor shall analyze 
the existing training and develop recommendations for improvement. The contractor shall 
research, analyze, and develop Capacity Building Simulations, bi-lateral negotiations, and full 
spectrum operations using a number of simulations/simulators with exercises ranging from 15 to 
300 Soldiers. 

As a specific example, VBS is an Army program of record (POR) that can be customized to meet 
unit C-IED training objectives up to platoon level. At the battalion and above level, the Joint 
Training Counter-I ED Operations, Integration Center (JTCOIC) can create simulations specific 
to the unit’ s expected area of operation and provide injects for culminating training events 
(CTE), immersing the unit with required predeployment training COIN best practices to include 
cultural awareness, language training, and bi-lateral negotiations. The contractor will provide 
analysis and develop recommendations for integrating C-IED enablers into the unit 
Commander’s C-IED training strategy. 

As a result of its equipment capability analysis, the contractor shall prepare Asymmetric 
Warfare/C-IED Training Success and Shortfalls Report (Section F, Deliverable 78) to raise 
awareness and to aid client decision making for readiness related issues and activities.  The 
contractor shall also prepare Asymmetric Warfare/C-IED Simulations Training Assessment 
Report (Section F, Deliverable 79) to assess specific operator, user, and administrator training 
requirements required to maximize training potential for equipment and software applications. 

C.4.6.2   SUBTASK 2 – C-IED ANALYSIS  
The contractor shall develop and provide technical reports in the following areas:  analysis of 
current policy, plans, practices, processes, and procedures to identify deficiencies and 
requirements. The contractor shall review, analyze, and provide recommended courses of action 
and revisions to plans and programs. Reports shall be used to improve current programs, 
including the C-IED Book of Standards and the CIED Master Trainer Course. The contractor 
shall provide analysis of Warfighter preparedness and force readiness. Scenarios and Exercise 
for Specific Asymmetric Warfare/COIN/C-IED training scenarios (Section F, Deliverable 
80) shall enhance effective and relevant training methodologies for an ever adapting asymmetric 
environment and may equip warfighting units with the ability to counter insurgent threats while 
increasing unit survivability and minimizing vulnerability. 



SECTION C – PERFORMANCE-BASED STATEMENT OF WORK (PBSOW) 

Task Order GSQ0015AJ0040 PAGE C-28 
Modification PS15 

The contractor shall research C-IED threats and provide analysis of FORSCOM required C-IED 
training and education. Asymmetric Warfare/C-IED Training Curriculum (Section F, 
Deliverable 81) shall include pre-deployment requirements and shall provide recommended 
courses of action to improve training at First Army Primary/Secondary Mobilization Force 
Generating Installations (PMFG/SMFGI). The contractor shall provide Asymmetric 
Warfare/COIN/C-IED AAR Reports (Section F, Deliverable 82) detailing measures to reduce 
vulnerability and maintain survivability of deployed Warfighters by providing 
Recommendations to Close Asymmetric Warfare/COIN/C-IED Training Range 
Infrastructure Gaps (Section F, Deliverable 83) incorporating live, virtual, and constructive 
enablers. The contractor shall create concept of operations to incorporate new Asymmetric 
Warfare/COIN/C-IED capabilities into post-mobilization training Recommendations to Close 
Asymmetric Warfare/COIN/C-IED L/V/C/G Training Gaps (Section F, Deliverable 84). 
The contractor shall conduct pre-mobilization and post-mobilization analysis of unit Asymmetric 
Warfare/COIN/C-IED training levels and shall recommend possible solutions that may increase 
unit proficiency prior to post-mobilization. 

The contractor shall research and provide recommendations regarding pre-mobilization gaming 
solutions to better prepare the mobilized unit for live collective level post-mobilization training. 
The contractor's recommendations require extensive research in order to accurately develop 
gaming-based training solutions and shall utilize specific TTPs that are relevant to the unit's 
expected deployment AOR, thereby increasing survivability. The contractor shall provide C-IED 
awareness training using current friendly and enemy TTPs. In response to the ever-changing 
TTPs, the contractor shall adhere to a disciplined research methodology where data is verified 
and appropriate conclusions arc developed. 

C.4.6.3   SUBTASK 3 – EW AND CREW ANALYSIS  
The contractor shall conduct EW and CREW research and shall develop reports assessing 
FORSCOM deployment requirements and recommending courses of action to increase 
survivability. CREW devices defeat insurgency radio-controlled IEDs by jamming enemy 
operating frequencies. CREW devices (DUKE, CREW Vehicle Receiver/Jammer (CVRJ), 
THOR, and GUAARDIAN) work well, but leaders must consider employment during all 
operations and all operators need to employ them correctly for proper operation. The contractor 
shall provide detailed analysis on current EW and CREW theater TTPs which shall require 
detailed research into threat and friendly frequency bands in order to develop CREW surrogate 
training integration plan for the C-IED Training Book of Standards and the C-IED Master 
Trainer EW and CREW Consolidated Training Curriculum (Section F, Deliverable 85). The 
contractor shall create Concept of Operations (CONOPS) and/or make recommendations to 
existing CONOPS to incorporate new EW/CREW capabilities into post-mobilization Scenarios 
and Exercises for Specific Asymmetric Warfare/C-IED Training (Section F, Deliverable 
86). The contractor shall conduct pre-mobilization and post-mobilization EW and CREW 
Analysis of Processes and Procedures (Section F, Deliverable 87). 

For example, First Army facilitates Joint Assessment Conferences (JAC) for the ARNG and 
USAR at Deployment (D) minus (-) 270/180 days. The purpose of these D-270/180 JACs is to 
synchronize pre-deployment/pre-mobilization required training with pre-deployment/post 
mobilization training. It is essential that during these JACs, required pre-deployment/pre 
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mobilization training is identified and nested with First Army’s post-mobilization training plan 
so that training is conducted sequentially using the Army’s training methodology of 
CRAWL/WALK/RUN. In response, the contractor will research and develop pre-mobilization 
training strategies and recommendations that synchronize with the post-mobilization collective 
training plan. The contractor will recommend pre-mobilization gaming-based and virtual 
solutions to better prepare the mobilized unit for live collective level post-mobilization training 
utilizing specific EW and CREW TTPs to the unit's expected deployment AOR. The contractor 
shall provide Recommendations to Close EW and CREW L/V/C/G Training Gaps (Section 
F, Deliverable 88). The contractor will provide recommendations to unit training exercises and 
will recommend tailored battle staff EW specific scenarios; the contractor will provide EW and 
CREW AAR Reports (Section F, Deliverable 89). 

C.4.6.4   SUBTASK 4 – BIOMETRICS RESEARCH AND ANALYSIS  
The contractor shall keep abreast of new and emerging capabilities and shall provide detailed 
reports with recommended integration plans, as the Army, JIEDDO, and TRADOC are 
constantly developing new and emerging capabilities to enhance Warfighter readiness. The 
contractor’s reports shall validate emerging capabilities and provide recommendations to 
integrate this equipment into training. The contractor shall provide technical analysis of current 
policy, plans, practices, processes, and procedures. These technical reports shall be used to 
identity Primary Mobilization Force Generating Installation (PMFGI) and Secondary 
Mobilization Force Generating Installation (SMFGI) deficiencies and validate requirements. The 
contractor shall provide recommended courses of action and revisions to plans and programs as 
policy changes to reflect a changing COIN environment. These technical reports shall enhance 
training curriculum with current CENTCOM and FORSCOM deployment requirements and 
theater TTPs. The contractor shall conduct Biometrics research and develop reports assessing 
CENTCOM and FORSCOM required pre-deployment biometrics training requirements. These 
reports shall include recommend courses of action for the improvement of post-mobilization 
Biometrics Consolidated Training Curriculum (Section F, Deliverable 90). The contractor 
shall provide improvements in Concept of Operations (CONOPS) and shall provide 
recommendations on how to best incorporate biometrics capabilities into post-mobilization 
training. The contractor shall prepare Biometrics Training Equipment Capability Gap 
Reports (Section F, Deliverable 91) to close gaps on virtual and constructive biometrics 
training equipment and software to include Biometric Automated Toolset (BAT) and Handheld 
Interagency Identity Detection Equipment (HHDE) in order to meet post-mobilization biometrics 
training requirements. 

Soldiers face an asymmetric enemy who strikes fast, hard, and with stealth because of his ability 
to blend easily into the local population. To defeat this enemy, units must be prepared to separate 
the insurgent from the population and deny him sanctuary and his ability to build and employ   
IEDs. As such, biometrics identity dominance is fundamental to winning the counterinsurgency   
(COIN) and C-IED fights. In response, the contractor shall conduct pre-mobilization and post-
mobilization analysis of unit training levels and shall develop pre-mobilization training strategies 
that synchronize with the post-mobilization collective training plan. The contractor’s 
recommendations shall include gaming and virtual solutions that shall enhance live collective 
level post-mobilization training for the mobilized unit. The contractor’s recommendations shall 
include integrating current biometrics TTPs in the unit’s expected deployment AOR. Research of 
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current TTPs requires significant effort and communication with multiple agencies to include the 
DOD Biometrics Identity Management Agency (BIMA), DOD Biometric Program Management 
Office, the Army Intelligence Center of Excellence (ICoE), and deployed Headquarters. The 
contractor shall use existing Army resources to include classified briefings, TTPs, AARs, and 
JIEDDO cross briefs to develop recommendations regarding current and relevant training. 

The contractor shall provide Biometrics Enabled Intelligence (BEI) and biometrics systems 
training. This training shall provide Warfighters the necessary tools to identify personnel within 
their AOR associated with the bomb making process. The Warfighter shall have an enhanced 
ability to eliminate the IED emplacement by attacking the IED network. The contractor shall 
provide Biometrics AAR Reports (Section F, Deliverable 92) at conclusion of each training 
event and shall provide recommendations to improve future training events. The contractor shall 
create and/or recommend improvement biometrics reports for FORSCOM, JIEDDO, Biometrics 
Identity Management Agency (BIMA), and Training and Doctrine Command (TRADOC). The 
contractor shall create and/or improve Biometrics-enabled Scenarios (Section F, Deliverable 
93) for use during situational-training exercises and mission readiness exercises. 

C.4.6.5   SUBTASK 5 – ROUTE CLEARANCE, ROBOTICS, MRAP RESEARCH AND 
DEVELOPMENT ENABLING TRAINING AND EDUCATION  
The contractor shall provide recommendations for policy and shall include analyzing RC, 
Robotics, and Mine Resistant Ambush Protected (MRAP) susceptibility to radio frequency 
interference and blast damage of existing and proposed systems. Reports shall include RC, 
Robotics, and MRAP systems deployed to theater in order to re-assess training functions of 
deploying units. Implementation results shall create and/or enhance stand-off detection and/or 
interrogation of IEDs, thereby increasing survivability. The contractor shall assess CENTCOM 
COIN directives and FORSCOM pre-deployment requirements and shall provide 
recommendations to improve RC training. RC is a critical mission for U.S. Army units, of which 
the Reserve Component provides a significant number of formations for operations in Iraq and 
Afghanistan. Throughout Iraq and Afghanistan, roads must be cleared of obstacles (primarily 
IEDs) to allow freedom of movement for coalition forces and the local populace. Although 
engineer units shoulder much of the burden, RC is a mission all Soldiers should understand and 
be able to execute with available resources. All unit formations conducting operations in Iraq and 
Afghanistan are provided MRAP vehicles and robotic systems. The contractor shall provide RC, 
Robotics, and MRAP Reports (Section F, Deliverable 94) on survivability/vulnerability 
analysis measures to reduce vulnerability and promote survivability of deployed Warfighters. 
The contractor shall examine current insurgent IED TTP through regular review of IED attack 
reports from theater found on multiple SIPRNET databases and websites such as CIDNE, 
JKNIFE, Task Force Palidan, etc. as well as current coalition force RC, Robotics, and  MRAP 
procedures and shall integrate approved recommendations into Consolidated Training 
Curriculum (Section F, Deliverable 95). 

The contractor shall analyze the self-protection adaptive roller (SPARK), Gyrocam camera 
system, Cyclop camera system, Cyclone blower, AN/PSS-14 mine detector, and Mine Hound; 
the aforementioned are all devices used by engineer units providing stand-off protection and/or 
enabling the unit to find and fix IEDs. The contractor shall provide detailed RC, Robotics, and 
MRAP AAR Reports (Section F, Deliverable 96) after all training events. Recommendations 
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to Close RC and Robotics Training Infrastructure Gaps (Section F, Deliverable 97) shall 
include range infrastructure lane improvement. AAR reports shall include current capabilities, 
limitations, training, and integration plans for post-mobilization collective training. The 
contractor shall conduct pre-mobilization and post-mobilization analysis of unit training levels 
and shall develop pre-mobilization training strategies and recommendations that synchronize 
holistically with the post-mobilization collective training plan. Robots are being utilized by 
various types of units conducting combat operations to create stand-off protection:  the 
contractor shall conduct research and shall develop Recommendations to Close RC, Robotics, 
and MRAP L/V/C/G Training Gaps (Section F, Deliverable 98) regarding the integration of 
robotic systems that are organic to the unit into training, exercising the unit's capabilities 
holistically. From an engineer unit perspective, for example, procedures include the integration 
of current and proposed RC (Buffalo, RG-31 and Husky C-IED vehicles with interrogation arm) 
and robotic (TALON, MARCbot, FASTAC, and Mini-EOD) systems as well as other DtD 
technical solutions. In response, the contractor shall integrate engineer specific robotic systems 
typical to route clearance unit into the training. 

For example, the MRAP Drivers Training Program Report (Section F, Deliverable 99) will 
establish a standardized method of conducting driver training. This will include licensing and 
integrating current TTPs, for instance, for driving under varying conditions such as terrain, night, 
and against an innovative insurgency. The contractor would integrate current COIN and safety 
directives such as roll-over and civilian casualty (CIVCAS) prevention. The contractor would 
investigate CENTCOM drivers training policies on the various MRAP family of vehicles to 
include Cougar Category I/II, Maxx Pro, RG-33L, RG-31A2, Caiman, and Ambulance Category 
I/II and would integrate training recommendations into collective training. 

As an additional example of the work the contractor would do under this task, the contractor 
would recommend pre-mobilization gaming and virtual solutions such as RC Training Suite 
(RCTS) and/or VBS during pre-mobilization that will better prepare the mobilized unit for live 
collective level post-mobilization training. This would include utilizing specific RC, Robotics, 
and MRAP TTPs to the unit’s expected deployment AOR. 

C.4.6.6   SUBTASK 6 – SEARCH TRAINING ANALYSIS AND RECOMMENDATIONS  
The contractor shall provide survivability/vulnerability analysis reports detailing Search 
measures to reduce vulnerability and increase survivability of deployed Warfighters. The 
contractor shall provide updates as conditions change and shall provide recommendations 
regarding Search training. These reports shall enhance Search training curriculum, keeping it 
current with CENTCOM and FORSCOM deployment requirements and theater TTPs. Research 
of current TTPs requires culling information from various classified and unclassified sources 
(reports, briefings, databases, and websites). Site exploitation (SE) is a high level AtN C-IED 
enabler that entails systematically searching for and collecting information, material, and persons 
from a designated location and analyzing them to answer information requirements, facilitate 
subsequent operations, or support criminal prosecution. SE contributes to exploitation and is 
defined as taking full advantage of any information that has come to hand for tactical, 
operational, or strategic purposes. Basic Search is the lowest level capability. It includes Search 
Aware Soldiers and Patrol Search Soldiers (PSS) for the overall Force Protection, which requires 
an understanding of the threat, methods of attack, and a general knowledge of person, vehicle, 
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and simple rummage Search procedures. As such, the contractor shall create SE and Search 
reports for FORSCOM, Joint Center of Excellence (JCOE), JIEDDO, Installation Management 
Command (IMCOM),  and TRADO). Specifically, the contractor shall create SE, Battlefield 
Forensics, and Search training and education curriculum for the C-IED Training Book of 
Standards and CIED Master Trainer Course (Section F, Deliverable 100). The contractor 
shall tailor training for the C-IED Master Trainer Course and will provide systematic train-the-
trainer (T3) instruction customized from basic level up to the tactical level in both classroom and 
field environment. The contractor shall provide SE/Search AAR Reports (Section F, 
Deliverable 101) with comprehensive analysis and feasibility studies regarding Battlefield 
Forensics Training Curriculum, Search, and C-IED Master Trainer Course Requirements 
(Section F, Deliverable 102). The contractor shall provide recommend courses of action and 
will create customized training and education strategies incorporating live, virtual, and 
constructive enablers. 

The contractor shall create a concept of operations (CONOP) to incorporate new capabilities into 
post-mobilization training with Recommendations to Close SE/Search Training Range 
Infrastructure Gaps (Section F, Deliverable 103). The contractor shall conduct pre-
mobilization and post-mobilization analysis of unit training levels and develop pre-mobilization 
training strategies and recommendations that synchronize holistically with the post-mobilization 
collective training plan. The contractor shall create Scenarios and Exercises for Specific 
Search Training (Section F, Deliverable 104) replicating current threats that require SE, 
Battlefield Forensics, and Search in an Asymmetric/COIN/C-IED collective training 
environment. The contractor shall include training that integrates collection and 
submittal/reporting of Battlefield Forensics as inputs into the Company Intelligence Support 
Teams (CoIST) and other intelligence analysis entities (such as battalion and brigade S2s). The 
contractor shall provide a SE/Search Technical Analysis Report (Section F, Deliverable 105) 
of current Search policy, plans, practices, processes, and procedures and will identify 
deficiencies and validate solutions and requirements. The contractor shall review, analyze, and 
provide recommended courses of action and revisions to plans and programs. 

For example, the contractor shall provide Recommendations to Close SE/Search L/V/C/G 
Training Gaps (Section F, Deliverable 106) such as VBS or Mobile C-IED Interactive Trainer 
(MCIT) that will better prepare the mobilized unit for live collective level post-mobilization 
search training. This would include utilizing various enablers such as search kits, biometrics 
equipment, and robotics typical of the unit’s expected deployment AOR. 

C.4.6.7   SUBTASK 7 – AtN TRAINING AND EDUCATION  
The contractor shall create a dynamic AtN, CoIST, and HME Education Curriculum (Section 
F, Deliverable 107) for the C-IED Training Book of Standards and C-IED Master Trainer 
Course and shall refine it based on emerging TTPs gathered through analysis, studies, AARs, 
cross-briefs, and lessons learned. The contractor shall provide reports that require analysis and 
feasibility studies including:  Recommendations to Close AtN, CoIST, and HME Training 
Range Infrastructure Gaps (Section F, Deliverable 108); Atn, CoIST, and HME Policy and 
Procedures Documents Review and Analysis Report (Section F, Deliverable 109); and AtN, 
CoIST, and HME AAR Reports (Section F, Deliverable 110). AAR reports and cross-briefs 
may be provided by units re-deploying from the CENTCOM AOR and may provide AtN training 
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and education recommendations for effective Full Spectrum Operations (FSO). The contractor 
shall provide recommended best practices for integration into collective training and shall 
provide recommended updates for the training methodologies outlined in each Module in the C-
IED Training Book of Standards. 

AtN is a sub-component of Counter Insurgency aimed at disrupting the IED network, for 
instance, targeting the IED financier or the IED builder, will reduce the number of IEDs 
emplaced and increase survivability of coalition forces. Furthermore, by disrupting the enemy’s 
chain of activities, coalition forces arc able to exploit vulnerabilities and enable offensive 
operations. This effort is accomplished through intelligence, surveillance, information 
operations, counter-bomber targeting, device technical and forensic exploitation, disposal of 
unexploded and captured ordnance, and persistent surveillance directed toward defeating the 
enemy's capabilities. HME is an increasing threat on today's battlefield. Enemy TTPs are 
researched and analyzed in order to develop friendly TTPs. Utilizing AtN TTPs, such as CoIST 
and/or COIC web based tools, units are able to get left-of-boom by identifying HME precursors, 
enabling operations to kill or capture network members providing the final step in the AtN 
targeting process. Therefore, the contractor shall integrate into training current AtN best 
practices and TTPs and shall replicate AOR conditions to enhance unit AtN effectiveness while 
deployed. The ability to have decisive victories in an asymmetric threat environment has caused 
a flattening of information and intelligence now available to small conventional units 
maneuvering on the battlefield. As a result, the Army has implemented a solution titled CoIST. 
CoIST increases the Commander's capabilities during high intensity operations by providing 
Intel focus at the squad team level. In response, the contractor shall provide recommendations for 
integrating CoIST training enablers into the unit Commander's C-IED training strategy. The 
contractor shall introduce additional training enablers that will include threat modeling of enemy 
insurgent networks using current and emerging technological assets. This shall include 
personality based targeting, web-based intelligence fusion tools (TiGRNET), and supporting 
equipment. 

The contractor shall provide training curriculum and platform instruction and/or information 
briefs to CoISTs, consisting of reviews, case, and analysis of emerging friendly and enemy TTPs 
within the purview of AtN methods. The contractor shall analyze existing and emerging 
capabilities in order to integrate new AtN strategies into post-mobilization training. The 
contractor shall provide recommended pre-mobilization training strategies to Close AtN, CoIST, 
and HME L/V/C/G Training Gaps (Section F, Deliverable 111) and create Scenarios and 
Exercises for AtN, CoIST, and HME L/V/C/G Trianing (Section F, Deliverable 112) in 
order to increase overall unit readiness and combat effectiveness. 

For example, the contractor may integrate CoIST TTPs in a virtual/gaming training environment 
during platoon VBS training prior to post-mobilization. Integrating these principles during pre-
mobilization will enhance the unit's ability to identify HME precursors, enhancing the unit's 
ability to attack the IED network: this will better prepare the unit for collective level post-
mobilization training. The contractor shall also assess CoISTs to determine that they are capable 
of integrating appropriate level intelligence and provide Recommendations to Integrate Future 
AtN, CoIST, and HME Simulation Systems (Section F, Deliverable 113) including COIC 
web based analysis tools and battlefield forensic inputs as they relate to the tactical level battle 
staff and targeting processes. 
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C.4.6.8   SUBTASK 8 – WARGAME, EXERCISE, AND M&S ANALYSIS  
The contractor shall provide Wargaming AAR Reports (Section F, Deliverable 114) and 
Assessment of Current Simulations Infrastructure Gaps Report (Section F, Deliverable 
115) for Culminating Training Events (CTEs) that seek to improve survivability and reduce the 
risk associated with vulnerabilities from IEDs and other asymmetric threats. FORSCOM Pre-
deployment Training Guidance requires all units to participate in a CTE to demonstrate 
proficiency in collective tasks. It requires Battalion and higher commands to conduct battle staff 
training focused on military decision making process (MDMP) and command and control (C2) in 
a command post exercise (CPX) or field training exercise (FTX). It requires functional and 
multi-functional Brigades to conduct a Battle Command Training Program (BCTP) facilitated 
Warfighter exercise (WFX) embedded in a Corps/Division Mission Rehearsal Exercise or WFX 
as its CTE. Additionally, FORSCOM requires units to conduct a live fire exercise integrating 
conditions and situations the unit is expected to face in theater, such as IED contact, ambushes, 
sniper, urban conditions, and civilian casualties (CIVCAS). As such, the contractor shall develop 
the following research reports under this task:  Constructive Exercise Training Gaps 
Assessments and Recommendations (Section F, Deliverable 116); Scenarios and Exercises 
to Close Asymmetric Warfare, C-I ED Wargaming, and Constructive Exercise Training 
Reports (Section F, Deliverable 117); CONOPS for Creation of Specific Simulation 
Integration (Section F, Deliverable 118); and Analysis of Simulation Management Report 
(Section F, Deliverable 119). Training gap analysis of current insurgent TTPs researched 
through collection of intelligence and AARs from theater that shall be assessed and incorporated 
into both simulated and live wargames and exercises. Exercises may range from 15 Warfighters 
executing Virtual IED Awareness Training to 300 senior level staff executing post-mobilization 
CTEs in a complex simulation and/or Field Training Exercise (FTX) and Live Fire Exercise 
(LFX). 

The contractor shall provide analysis and feasibility studies regarding the integration and 
interconnection of current simulation systems and Recommendations to Integrate Future 
Simulation Systems (Section F, Deliverable 120) and shall provide an Interconnection Plan 
(Section F, Deliverable 121). The contractor shall provide these studies to develop plan of 
actions that will maximize available simulation capabilities into pre-mobilization and post-
mobilization training. Analysis for this task shall focus on improving the survival rate for 
Warfighters through the increased addition of Asymmetric Warfare and C-I ED tactics during 
training exercises. The use of Asymmetric Warfare and C-IED tactics and techniques in training 
exercises and wargames may lead to a higher degree of Warfighter proficiency when facing these 
dangers on the battlefield. The contractor shall provide Scenarios and Exercises for Virtual 
Asymmetric Warfare/C-IED Training (Section F, Deliverable 122) for post-mobilization 
mission readiness exercises (MRE) and specialized C-IED enablers into post-mobilizaiton 
training and exercises. 

For example, VBS is an Army POR that can be customized to meet unit C-IED training 
objectives up to platoon level. Utilizing VBS, companies can integrate AtN CoIST TTPs prior to 
conducting a more holistic CTE. At the battalion and above level, the Joint Training C-IED 
Operations Integration Center (JTCOIC) can create simulated injects for CPX, FTX, and WFX, 
simulating specific conditions and situations tailored to the unit’s expected area of operation. 
Additionally, JTCOIC can provide opposing force (OPFOR) injects during continuous 
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operations for the unit’s CTE and LFX fully immersing the unit with required pre-deployment 
training COIN best practices. Immersion training may include integrating cultural awareness, 
language training, biometrics integration, search, and bi-lateral negotiations into the exercise. 
The contractor shall provide analysis and recommendations throughout the exercise life-cycle to 
include script writing conferences and will create scenarios associated with the MSEL. The 
contractor shall assess the execution of the exercise and will provide an AAR at the culmination 
of the exercise. The contractor shall provide analysis reports to commands for establishing a 
post-exercise corrective plan of action for future pre-mobilization and post-mobilization units. 

C.4.6.9   SUBTASK 9 – DEVELOP CONOPS TO INCORPORATE NEW C-IED 
CAPABILITIES INTO MTCs AND CTCs  
The contractor shall conduct thorough research and analysis to provide reports on all new 
insurgent and coali1ion force TTPs and shall create and or improve training plans and collective 
training scenarios incorporating insurgent techniques into training. The contractor shall provide 
detailed analysis and shall provide recommended CONOPS for Creation of Specific TTP 
Integration at MTCs and CTCs (Section F, Deliverable 123) for numerous C-IED capabilities 
and other well-known equipment, such as the Spark Roller. The contractor shall provide 
Assessment of Current Equipment and Infrastructure Gaps Reports for MTCs and CTCs 
(Section F, Deliverable 124), research potential new capabilities, create prioritized 
recommendations for acquisition of new training assets, and integrate assets into post-
mobilization and CTC rotational training. The contractor shall provide analysis and feasibility 
studies regarding training and education requirements and recommend courses of action to create 
and/or improve training. The contractor shall provide pre-mobilization, post-mobilization, and 
CTC rotational analysis of unit training levels and shall provide AARs after each culminating 
training event/rotational exercise. The contractor shall develop home-station/pre-mobilization 
training strategies and shall provide recommendations that synchronize holistically with the post-
mobilization and CTC rotational collective training plan. This shall include incorporating live, 
virtual, and constructive enablers, such as VBS, MCIT, COIC web-based tools, virtual route 
clearance trainer (VRCT), as well as other existing and future home-station training capabilities. 
The contractor shall provide concept of operations to include integrating enemy TTPs into post-
mobilization and CTC rotational collective training. The contractor shall also provide technical 
analysis of current policy, plans, practices, processes, and procedures. The contractor shall 
provide Recommendations to Integrate Future Equipment and Infrastructure Systems at 
MtCs and CTCs (Section F, Deliverable 125). These analysis reports shall be used to identify 
deficiencies and validate solutions and/or requirements in order to improve equipment and 
infrastructure capabilities at the PMFG I, SMFGI, and CTCs. The contractor shall review, 
analyze, and provide recommended courses of action and revisions to plans and programs of 
Warfighter preparedness and force readiness. These analysis reports will lead to incorporating 
rapidly changing TTPs into effective training methodologies and equipping Warfighting units 
with the enhanced ability to detect and defeat the insurgency while increasing unit survivability 
and minimizing vulnerability. 

C.4.7   TASK 7 – USASOC 
C.4.7.1   SUBTASK 1 – STRATEGIC AND OPERATIONAL PLANNING AND 
ANALYSIS 
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The contractor shall prepare reports that contain the results of research and describe the 
survivability analysis performed on strategic and operational planning for SOF to achieve the 
desired global effects in Special Operations campaigns, operations and missions. The focus of 
the survivability analysis shall be on the evolution of SOF operations to be larger in scale and the 
transition to more collaborative operations with general purpose forces. The contractor shall 
research and analyze training, resources, force structure, concepts and strategic and operational 
capability requirements. The contractor shall conduct Planning Workshops to identify gaps in 
capabilities, force structure, training, resources and policy. The contractor shall provide input to 
Seminar Wargames to evaluate and improve survivability and concepts of operations, and 
capture analytical data in the execution of a Command Post Exercise (CPX) to examine the 
instructions in policies and directives. The contractor shall provide written Strategic Estimates 
and Assessment Reports (Section F, Deliverable 126) of its analysis of critical command 
functions (Mission Command, Sustainment, and Readiness), critical competencies 
(Unconventional Warfare, Direct Action, language capability, Military Information Support 
Operations (MISO), and Civil Affairs) and security assistance (Foreign Internal Defense and 
Security Force Assistance) to identify vulnerabilities. These reports shall identify gaps in training 
and resources and focus SOF on developing and resourcing its core competencies to provide a 
measured, well-informed and timely response to various threats, such as terrorism, proliferation 
of weapons of mass destruction (WMD); threats to critical infrastructure, Command and Control 
(C2), force protection and interests of allies and partner nations. The contractor shall assess the 
survivability impacts of changing national security objectives, and policy changes upon current 
strategic objectives, capabilities, and plans and shall develop recommendations regarding Joint 
Capability Integration Development System (JCIDS) under the framework of the Capability 
Based Planning (CBP) process. The contractor shall provide Strategic and Operational 
Information Papers and Briefings (Section F, Deliverable 127) for SOF participation in the 
development of strategic planning and policy documents, such as the Strategic Planning 
Guidance, Security Cooperation Guidance, and Quadrennial Defense Review. 

The contractor shall prepare Strategic and Operational Mission Analysis (Section F, 
Deliverable 128) providing recommendations to USASOC in designing an operating model to 
implement IrW strategic plans that align, integrate and transform human capital and learning 
functions to incorporate survivability concepts and support the strategic objectives.  

For example, the USASOC is the DoD lead and USSOCOM proponent for unconventional 
warfare (UW). The contractor provided the analysis and recommendations that led to the creation 
of the USSOCOM UW Directive and established defined roles and responsibilities. Under this 
PBSOW, the contractor would prepare analytical reports identifying all operational and 
supporting tasks along with the associated roles specific to the SOF Components and subordinate 
units in the execution of the USSOCOM UW Directive. The contractor would provide 
survivability analysis and recommendations regarding the development of service SOF UW 
Directives to promulgate policy and guidance to provide a uniform understanding of the 
requirements for manning, training, equipping to improve SOF survivability, as well as the roles 
and missions, in the execution of UW. The contractor would conduct an extensive review of 
official and unofficial documents and conduct Subject Matter Expert (SME) interviews to 
determine authorities, responsibilities, restrictions, lessons learned and other relevant data in a 
Research Phase, conduct a Stakeholder Planning Workshop, provide inputs to a Seminar 
Wargame, and capture survivability analytical data in the execution of a CPX to examine and 
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validate the instructions in the UW Directive. The contractor would prepare a report 
documenting the specific recommended roles and responsibilities of the Components with regard 
to the UW mission. The USASOC directive would provide policy, delineate primary and 
supporting USASOC Component roles and responsibilities, and identify component operational 
and supporting tasks. The comprehensive UW directive will provide the Components and 
TSOCs guidance on roles, responsibilities, employment considerations, and command and 
control. The contractor would design, develop, and provide recommendations for USSOCOM to 
execute a UW Directive Seminar Wargame to exercise Component, Service, and TSOC 
responsibilities articulated in the UW Directive; identify shortfalls, vulnerabilities, and 
redundancies in UW capabilities; and gather stakeholder feedback and input on the UW 
Directive for further refinement. 

C.4.7.2   SUBTASK 2 – CONCEPT AND CAPABILITY DEVELOPMENT 

The contractor shall prepare Concept and Capability Reports (Section F, Deliverable 129) 
that contain the results of research and describe the survivability and lethality analysis performed 
on concepts and capability development for USASOC to increase the operational effectiveness of 
SOF, including the North Atlantic Treaty Organization (NATO) and other international SOF, and 
DoD-wide IW capabilities to address emerging state-based and non-state threats to U.S. national 
security interests. The contractor shall conduct research and survivability analysis and provide a 
report of contemporary conditions challenging U.S. interests and favoring the indirect approach. 
This indirect approach has been successfully applied over the past decade in Colombia and the 
Philippines, where small numbers of army, navy, air force, and marine special operators have 
worked with indigenous counterparts to greatly diminish the threats in both countries as part of a 
multifaceted country assistance program. To be successful, this application of special operations 
requires both sustained commitment and coordinated effort, yet that is rarely achieved. The 
"indirect approach" has not been prioritized, and the orchestration of special operations 
capabilities in sustained efforts remains the most serious operational deficit. The contractor shall 
research and provide a report of local and regional conditions and potential partners to provide 
necessary data for USASOC to develop operational concepts, conduct survivability and lethality 
assessments (Unconventional Warfare, Advanced Special Operations), and ultimately, expand, 
re-engineer, and further develop SOF and IW capabilities (Foreign Internal Defense (FJD), 
MISO, and Counter Insurgency [COIN]). The contractor shall conduct red cell, or threat 
analysis, in order to provide USASOC with critical survivability data to develop SOF and IW 
operational concepts and conduct capability assessments of those concepts. The contractor shall 
also provide written Operational Concept Documents (Section F, Deliverable 130) of its 
research and survivability and lethality analysis to enhance USASOC participation in similar 
efforts sponsored by other DoD components and OGAs. 

The contractor shall provide survivability, threat, and vulnerability analysis in the form of JCIDS 
assessments, including recommendations for the new Capabilities Based Assessments (CBA), 
DOTMLPF change recommendations (OCR), recommended initial capabilities documents 
(ICD), recommended analyses of alternatives (AoA), recommended capability development 
documents (COD), and recommended capability production documents (CPD). The contractor 
shall produce these recommendations as JCIDS Analysis Documents (Section F, Deliverable 
131) based on the approved Joint and Army instruction for conducting JCIDS analysis:  
Chairman of the Joint Chiefs of Staff Instruction (CJCSI) 3170.0 l G, the Manual for the 
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Operation of the Joint Capabilities Integration and Development System, Army Regulation 719, 
TRADOC Regulation 71-20, and additional guidance provided by USASOC's higher 
headquarters. The contractor shall capture critical Required Capabilities (RC) drawn from 
conceptual war fighting documents; identify the tasks, conditions, and standards necessary for 
the execution of those RCs; make recommendations regarding the ability of the current joint 
force to accomplish the identified critical tasks to the necessary standard; and identify capability 
gaps and vulnerabilities against the changing character of conflict from violent extremist, 
criminal organizations, nation states and their proxies currently exploiting gaps in the current 
rule sets developed for yesterday's more predictable world. When USASOC has decided which 
capability gaps and vulnerabilities to address, the contractor shall identify and assess potential 
non-materiel solutions and materiel approaches and make recom1nendations to minimize threat 
exposure, reduce vulnerability, and close or mitigate capability gaps that pose an unacceptable 
risk to the survivability of the force. For each non-materiel solution identified, the contractor 
shall develop recommendations for a OCR to document the necessary DOTMLPF changes. For 
each materiel solution identified, the contractor shall conduct an AoA and develop 
recommendations for an ICD, CDD, or CPD. 

For example, the contractor would provide technical survivability reports, documents and plans 
to SOF that clarify roles and missions and develop or realign Civil Affairs (CA) and CA related 
training and educational capabilities. The contractor would research known shortfalls in CA 
capabilities and lessons learned in past CA activities by conducting a literature review and 
analysis and holding a series of workshops with CA SMEs in order to gather and analyze data. 
These activities would allow for the development of doctrine and training courses relevant to 
future requirements based on technology and appropriate cultural analysis. The contractor would 
draft survivability concepts for review and refinement using the Joint Staff Concept development 
methodology. Research would include data mining the Joint Lessons Learned Information 
System (JLLIS) and reviewing unit level after action reports. Based on this survivability research 
and analysis, the contractor would recommend a statement of the military problem that the 
Concept is designed to mitigate vulnerabilities, and perform a gap analysis to identify specific 
shortfalls in Civil Affairs tactical, operational and strategic training, education and overall 
capabilities and potential solutions for reducing those shortfalls. The Concept Document would 
describe how and with what capabilities the future CA force would support the commander and 
influence foreign audiences. It would describe the future operating environment, CA challenges, 
and the capabilities required in order to conduct successful Civil Military activities. When the 
appropriate DoD authority approved the Concept document, the contractor would use the Joint 
Staff JCI DS methodology to develop recommendations for a Capabilities Document to define 
more clearly specific DOTMLPF-P approaches, activities, and actions required to assist joint 
forces in conducting Civil Military Operations (CMO) at all levels. The contractor would 
identify CA capabilities and operational performance criteria necessary for DoD to successfully 
support CMO. These desired capabilities would enhance the survivability of SOF to conduct 
CMO more effectively in support of U.S. strategic objectives. 

C.4.7.3   SUBTASK 3 – EXPERIMENTATION, WARGAMING, AND EXERCISES 

The contractor shall prepare Experimentation/Wargame/Exercise Design and Preparation 
Documents (Section F, Deliverable 132) and recommendations regarding the design and 
planning of SOF survivability, lethality, and operational effectiveness experimentation, war 



SECTION C – PERFORMANCE-BASED STATEMENT OF WORK (PBSOW) 

Task Order GSQ0015AJ0040 PAGE C-39 
Modification PS15 

games, exercises, and other analytic venues so that USASOC may conduct thorough, valid, and 
timely analysis of SOF forces and capabilities. The contractor shall conduct survivability and 
lethality analysis of data (e.g., Joint Operating Concepts, Operations Plans) on how the USASOC 
staff and its Components, subordinate commands, unified commands, the Services, combat 
support agencies, and non-Defense departments and agencies contribute to and support a UW 
campaign. The contractor shall research and provide analysis on how the experimentation, war 
gaming and exercises validate and evaluate sufficiency of the UW tasks and capabilities, as 
specified within USSOCOM Directive 525-89 (Unconventional Warfare), and identifies the 
vulnerabilities and shortfalls and redundancies in UW capabilities. The contractor shall provide 
Experimentation/Wargame/Exercise Reports (Section F, Deliverable 133) containing 
observations, findings, insights, and recommendations for mitigation of any identified 
vulnerabilities. The contractor shall provide research and survivability and lethality analysis to 
enhance USASOC participation in Advanced Concepts and Technology Demonstration 
(ACTD) and Joint Concept Technology Demonstration (JCTD) (Section F, Deliverable 134) 
programs. The contractor shall provide research and analysis to enhance USASOC participation 
in similar events sponsored by other DoD components and OGAs. For each event, the contractor 
shall develop recommendations for USASOC requirements and objectives; assess and 
recommend alternative experimentation approaches; recommend courses of action that 
incorporate best practices; and provide recommendations to the appropriate USASOC on 
analysis methodology and results. 

Experimentation, wargaming, and exercises are a continual process which builds upon the results 
of previous experiments, wargames, and exercises. These results are then reassessed through 
experiments, wargames, and exercises to determine how the results are altered by the ever 
changing operational environment.  

For example, the contractor would design an Unconventional Warfare Directive CPX to evaluate 
the survivability and lethality of SOF and enhance the ability of USASOC to develop a new 
USSOCOM UW Directive that would provide authoritative guidance on joint SOF conduct UW. 
USASOC would function as executive agent for the CPX, and an Anny Special Forces Group 
(Airborne) would host the event. CPX participants would include representatives from the 
USSOCOM Components, the Office of the Assistant Secretary of Defense for Special 
Operations/Low Intensity Conflict (ASD SO/LIC), and OGA. Participants from a variety of SOF 
headquarters and OGAs would be part of a White Cell that would simulate external organizations 
during the CPX. Selected USASOC staff officers and members of the U.S. Anny John F. 
Kennedy Special Warfare Center and School (SWCS) Battle Command Training Center (BCTC) 
would form the nucleus of the exercise control group (ECG) and function as a TSOC Forward 
headquarters, providing scenario injects and campaign direction as part of the CPX scenario. The 
contractor would design the CPX to analyze the survivability of the USSOCOM Components to 
provide capabilities to support a UW campaign, outlined in the draft USSOCOM U W Directive. 
The CPX would not be an external evaluation; rather, it would be a structured analytical event to 
examine Component core and/or survivability derivatives capabilities to support UW. The 
contractor would analyze SOF capabilities to conduct tasks in specific operational modes (overt, 
covert or clandestine) and operational environments (denied, politically sensitive or permissive) 
identified for each Component in the draft UW Directive. USASOC would use the outcomes of 
the CPX to assess USSOCOM UW capabilities and capacity, and to validate or refine the draft 
UW Directive. 
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C.4.7.4   SUBTASK 4 – DOCTRINE ANALYSIS 

The contractor shall analyze the survivability, lethality, and operational effectiveness 
implications to SOF forces within joint and Service doctrine (e.g., Joint Pubs 3, 5, Army 
Doctrine Publication (ADP) 3-05, Anny Doctrine Reference Publication (ADRP) 3-05, and 
service operational employment doctrine). The recently published USSOCOM Directive 525-89 
(Unconventional Warfare) has revised the roles and responsibilities of SOF components with 
respect to the roles and responsibilities of general purpose forces. Thus, the contractor shall 
prepare Doctrine Analysis Reports (Section F, Deliverable 135) and survivability and lethality 
analysis regarding the implementation of the emerging doctrine. The contractor shall provide 
reports, research, and Doctrinal Publication Analysis (Section F, Deliverable136) regarding 
the ability of SOF to develop and revise Unconventional Warfare doctrine. Based on an 
approved operational concept, the contractor shall conduct a literature review of current joint and 
Service doctrine, research the JLLIS, and review unit level after action reports to identify and 
recommend how SOF units can modify their current employment concepts, TTPs to improve 
survivability to overcome a military problem such as a new technology or methodology that 
renders current SOF doctrine obsolete or ineffective (e.g., biometrics, precision guided 
munitions, commercial space-based targeting systems, anti-access and area denial capabilities). 

For example, recently published USSOCOM Directive 525-89 (Unconventional Warfare) directs 
increased collaboration between SOF and General Purpose Forces (GPF). The increased 
collaboration between SOF and GPF will increase the effective lethality of both forces and 
provide for greater survivability of both forces. The task organization of these two forces has 
raised significant issues related to the effectiveness of joint SOF/GPF operations. The contractor 
shall analyze significant issues related to Joint SOF/GPF operations to identify organizational 
effectiveness for survivability and lethality. Doctrine development shall include new 
collaborative techniques & procedures with friendly GPF (US and Coalition) reducing 
vulnerabilities, increasing survivability and lethality. One particular issue is the disparity 
between the logistical requirements of the GPF and those of SOF (e.g., SOF forces routinely 
operate outside of the reach of GPF's logistics chain). The contractor would analyze current 
logistic support to SOF and GPF when operating together identifying the systems vulnerabilities 
while recommending efficiencies leading to survivability. The contractor would evaluate ADP 3-
0 (Unified Land Operations) and ADRP 3-0 to determine the survivability and lethality 
implications of the unique logistical needs of SOF and evaluate logistical requirements for the 
effective application of SOF capabilities. 

C.4.7.5   SUBTASK 5 – TRAINING AND EDUCATION 

The contractor shall prepare Training and Education Requirement Analysis Reports (Section 
F, Deliverable 137) that contain the results of research and describe the survivability and 
lethality gap analysis performed on current training and education curricula and the actual 
training and education needs of SOF units, based on the new guidance contained within 
USSOCOM Directive 525-89 (Unconventional Warfare) and the regionally aligned force 
concept (i.e., a particular unit is to be aligned to a specific region, such as Africa). The contractor 
shall research the JLLIS, review unit level after action reports, and conduct interviews and 
surveys with SOF leaders and trainers with recent operational experience to identify survivability 
improvement areas. The contractor shall use the results of this analysis to identify new areas of 
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emphasis and make recommendations for revising or developing new venues (e.g., regional SOF 
training centers), methods (e.g., distributed training and education at ho1ne station), and support 
packages for the actual conduct of the training or education. The contractor shall research current 
SOF individual and group training and education programs of instruction to analyze which tasks 
aligning to survivability and lethality requirements are currently taught and to what level. The 
contractor shall analyze performance requirements versus historical skill levels. The contractor 
shall deliver decision analysis, gap analysis, training readiness assessments, and 
recommendations for formalized training and educational curricula to increase the survivability, 
lethality, proficiency and combat readiness of SOF. The contractor shall perform analysis to 
reduce threat vulnerability by identifying and recommending SOF training requirements linked 
to Mission Essential Task Lists, job tasks, requirements and requisite knowledge, and skills and 
abilities. The contractor shall recommend enhancements across the spectrum of training 
requirements including the development of joint training events utilizing the joint event lifecycle 
methodology. The contractor shall provide training in the use of security tools, evaluation 
techniques, threat incident response, vulnerability identification, remediation, and training in the 
preparation for certification and accreditation in SOF mission technical areas such as sensitive 
site exploitation; Tagging, Tracking, and Locating (TTL); and technical forensics enhancing 
survivability of the warfighter in the training formats best suited to SOF. From this analysis, the 
contractor shall organize training and education tasks into modules (e.g., individual lesson, 
lecture, and team training events) and develop recommendations for Terminal Learning 
Objectives (TLO), Enabling Learning Objectives (ELO), and course content.  The contractor 
shall develop training courses and educational programs that shall be offered to USASOC 
headquarters and subordinate units to enhance their ability to develop and implement new SOF 
and UW concepts and capabilities designed to enhance the survivability, lethality, and 
operational effectiveness of SOF and DoD UW capabilities worldwide. The contractor shall 
develop, recommend for implementation, and assess learning and human performance support 
strategies to enhance USASOC performance. 

Based on USASOC decisions regarding its training and educational requirements, the contractor 
shall develop Curriculum Outline Reports (Section F, Deliverable 138) that specify the 
recommended instructional methods, including recommendations for the optimum form of 
evaluation, activities, pacing, and simulations level. A core requirement for the evaluation and 
development of these training and educational programs is to increase warfighter survivability, 
lethality, proficiency, combat readiness, and staff interactions with SOF operators based on new 
threats and new mission requirements. The contractor shall design and develop Instructor 
Guides and Course Materials (Section F, Deliverable 139) that describe the planned activities 
for each course of instruction. The contractor shall design and develop new Training Guides 
and Course Materials (Section F, Deliverable 140) supplemented with instructor reference 
materials. The contractor shall develop training aids that will serve as procedure guides with 
varying levels of detail and procedural guidance to shape or direct behavior. The contractor shall 
review and analyze current programs for gaps and shall produce recommendations for 
appropriate program solutions to meet identified SOF training and education requirements. The 
contractor shall recommend revisions to curriculum design and the way ahead for course 
development. 

For example, the contractor would design and develop a two-week class on CMO support to 
Joint Task Force Headquarters, expeditionary Corps Headquarters and U.S. Embassies. This 
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class would focus on operational and strategic levels of support the commander and mission may 
require. The courses would include a range of subjects such as Cultural Awareness, Human 
Terrain, Humanitarian Assistance/Disaster Relief, working with International 
Organizations/Non-Governmental Organizations (IO/NGO's), and the employment of multiple 
resources based on mission requirements. The class would be targeted for 25 mid-grade Civil 
Affairs and MISO operators from USASOC and U.S. Army Reserve Command. The courses 
would accommodate both officer specific and Noncommissioned Officer (NCO) specific 
programs. The contractor would analyze lessons learned and best practices from recent combat 
and humanitarian assistances operations to develop TLOs and ELOs to familiarize students with 
the current CMO techniques. The contractor would design and develop the appropriate course 
materials, including instructor and student guides and job aids. The training course would 
enhance SOF survivability and mitigate SOF vulnerabilities by enabling SOF operators to 
employ the latest CMO techniques across the operational spectrum. 

C.4.7.6   SUBTASK 6 – INTELLIGENCE TECHNICAL ANALYSIS 

Adversaries to the U.S. have access to commercial technology. This technology is dynamic and 
exponentially expanding their capabilities to mitigate the lethality of the technological 
advantages of U.S. Armed Forces. The contractor shall provide written Intelligence Capability 
Assessment Reports (Section F, Deliverable141) of its lethality research and analysis of 
changes in SOF operational environments and the impact these changes are likely to have on the 
survivability, lethality, and combat operations of deployed SOF. The contractor shall provide 
recommendations to improve the ability of SOF to develop relevant and timely intelligence 
regarding the capabilities of the adversaries and provide a common operating and intelligence 
picture for global SOF campaigns to improve SOF survivability against and lethality to these 
new threats. The contractor shall provide research and survivability and lethality analysis of the 
conte1nporary conditions challenging U.S. interests and non-traditional, asymmetric threats to 
enhance USASOC's ability to assess its intelligence capabilities. In its reports, the contractor 
shall recommend intelligence objectives and requirements for future capabilities, including 
intelligence-operations integration for special operations and specific training on intelligence and 
counterterrorism analysis operations. 

The contractor shall research and provide Intelligence Framework and Architecture 
Assessment Reports (Section F, Deliverable 142) of potential adversaries expanding their 
network of influence (e.g., finance, materiel, social, intelligence, and operatives), leveraging 
technology, and the increasing pace of globalization to influence potential recruits and sources of 
support. Research and threat based survivability analysis shall provide USASOC the data to 
assess its intelligence framework and architecture, provide SOF recommended intelligence 
requirements, provide recommendations for robust and relevant information sharing, and provide 
recommendations for mechanisms to coordinate intelligence sharing and operational 
coordination with the latest technology and tools. 

The contractor shall provide written Force Protection Technical Assessment Reports (Section 
F, Deliverable 143) to USASOC and its subordinate commands and units to enhance their 
ability to develop, coordinate, and execute a comprehensive counterintelligence and HUMINT 
technical training program that includes instructor-facilitated instruction and self-paced 
Computer Based Training (CBT). The training requirements shall include pre-deployment, pre-
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exercise activities, and developing specialized classes to train individuals and teams in the 
elements of HUMINT and force protection analysis to SOF. The contractor shall incorporate 
research and discoveries drawn from previous force protection operational activities, training 
exercises, and lessons learned to determine the best instructional design for the required 
intelligence training program. 

The contractor shall research and provide written survivability analytical reports based upon 
Threat Assessments Reports, Intelligence Estimates, Human Terrain Mapping, and Incident 
Report Tracking to USASOC and its subordinate commands and units assessing the force 
protection posture and vulnerabilities of deployed SOF from the current threat (violent extremist, 
criminal organizations, and other non-state entities). In these Cultural Intelligence and Human 
Terrain Assessment Reports (Section F, Deliverable 144), the contractor shall make 
recommendations regarding how USASOC can mitigate operational risks and enhance the force 
protection and survivability of deployed SOF without unacceptable restraints on their freedom of 
action.  

The contractor shall conduct cultural and anthropological based threat analyses of the local 
populations in designated areas to enhance the ability of USASOC to understand the human 
factors affecting its operational activities, and to identify additional SOF cultural intelligence and 
human terrain requirements. The contractor shall prepare All Source Intelligence Assessment 
Reports (Section F, Deliverable 145). Upon receiving Government approval, the contractor 
shall design analytical methods to meet the identified requirements, and develop and integrate 
methodologies and processes for USASOC to implement the methodologies, technologies, and 
training, required to increase SOF situational awareness, survivability, and operational 
effectiveness during combat operations. 

The contractor shall conduct research of Threat Assessment Reports, Intelligence Estimates, 
Incident Report Tracking and Human Terrain Mapping and provide Illegal Technology 
Transfer Reports (Section F, Deliverable 146) on the illegal sale, transfer, or acquisition of 
sensitive technologies of interest to USASOC, including weapons of mass destruction (e.g., 
IEDs), foreign organizations or individuals engaged in terrorism, foreign-directed sabotage, and 
related security threats. The contractor's analysis shall gather empirical and measurable evidence 
and make recommendations for an analytical process tailored to the nature of the problem. The 
contractor shall provide recommendations to SOF on ways to counter these illegal technology 
transactions by identifying perpetrators, methods of operation, funding sources, facilitators and 
infrastructure. 

The contractor shall provide written Intelligence Preparation of the Environment (IPE) 
Analysis Reports (Section F, Deliverable 147) and recommendations of IPE requirements, 
activities, and information for use by USASOC in developing an understanding of an operational 
environment and the operational capabilities and potential course of action of relevant actors 
operating in that environment. 

The contractor shall conduct survivability analysis of SOF operations based upon a threat 
analysis conducted through the review of foreign media reactions to past or current SOF 
operations in the region. The reaction of foreign media outlets has a significant effect on the 
attitudes of the populous. Negative reactions by the foreign media can greatly increase the threat 
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to SOF forces by increasing the number of individuals with the goal of banning SOF forces. The 
contractor shall develop Foreign Media Analysis Products and Assessment Reports (Section 
F, Deliverable 148) on pre- and post-event foreign media analysis of USASOC initiatives and 
activities. Based on these reports, the contractor shall produce recommendations for primers for 
countries of interest to USASOC as it relates to SOF missions, exercises, and events with a focus 
on foreign media reactions, attitudes and expectations. 

The contractor shall conduct research and develop written survivability Threat Trade-Bases 
Money Identification Exploitation Analysis Reports (Section F, Deliverable 149) for 
USASOC to establish a Threat Trade-Based Money Identification Exploitation analytical 
capability. This capability will include Anny Special Operations Forces (ARSOF) capabilities to 
identify, track, disrupt, and defeat international funding of terrorism. 

The contractor shall conduct target system lethality analysis to evaluate the system's critical 
target elements using all source intelligence and geospatial technical information for USASOC to 
make targeting decisions to achieve desired effects. The contractor shall then produce 
recommendations for targeting packages for contingency planning and operational missions to 
enhance the ability of USASOC forces and capabilities to engage targets systematically, by both 
kinetic and non-kinetic means, throughout the spectrum of physical and virtual domains. Such 
activities shall include developing recommendations for draft intelligence products and targeting  
packages, recommending USASOC planning and targeting initiatives, training, and intelligence 
architecture and interoperability technical analysis. Target System Analysis and Target 
Packages (Section F, Deliverable 150) shall include recommendations regarding target 
description, location(s), functional characterization, significance, engagement expectation 
estimates, targeting graphics, and technical target details. 

For example, the contractor would analyze and make recommendations for USASOC and its 
subordinate commands and units to exploit mission-critical Full Motion Video Processing, 
Exploitation and Dissemination (FMV-PED) intelligence in order to collect threat and/or target 
data. This intelligence analysis may lead to increased survivability by providing timely and 
relevant threat intelligence data and increase lethality by providing more accurate target location 
data. The contractor would: l) analyze data collected by sensor platforms and National Technical 
Means; 2) make recommendation to integrate data from intelligence collection, fusion, 
correlation and dissemination systems related to manned and unmanned air and surface 
collection platforms; 3) analyze all collected/fused data; and 4) provide the resulting intelligence 
products to SOF operational elements. 

C.4.7.7   SUBTASK 7 – OUTREACH, AWARENESS, AND STRATEGIC 
COMMUNICATION 

The contractor shall prepare reports that provide recommendations for outreach engagement to 
deliver improved strategic communication and awareness of operational requirements, based 
upon STI developed under this PBSOW, between SOF and its stakeholders to improve the 
survivability of SOF. The contractor shall perform analysis and alignment of outreach, 
awareness, and strategic communication efforts, including new technology announcements, 
survey reports, analysis reports, handbooks, data books, articles, and technical papers for 
publication to acade1nic institutions and technical conferences for internal and external 



SECTION C – PERFORMANCE-BASED STATEMENT OF WORK (PBSOW) 

Task Order GSQ0015AJ0040 PAGE C-45 
Modification PS15 

audiences providing information regarding SOF warfighter survivability requirements. The data 
that shall be included in these communications shall be generated from Tasks performed under 
this PBSOW. The contractor shall develop concepts and conduct a series of up to three 
SECRET-level table-top seminar exercises focused on a strategic and/or budgetary issue of 
interest to SOF. The contractor shall then develop and deliver articles for publication that 
describe SOF survivability requirements, concepts, capabilities, and activities relevant to the 
strategic and/or budgetary issue that is the subject of the exercise series. 

Based on the analysis of stakeholder awareness, the contractor shall develop Strategic 
Communication and Engagement Plans (Section F, Deliverable 151) that identify 
communication themes and messages tailored for each stakeholder, and required products and 
distribution plans; and recommend outreach and engagement practices. The plans shall include 
recommendations to USASOC to shape outcomes, plan and track stakeholder engagements, and 
build situational awareness and understanding of new SOF concepts, capabilities and TTPs. 

 As part of the USASOC strategic communication and engagement effort, the contractor shall 
develop and deliver Articles, Fact Sheets, Brochures, and other Outreach Products (Section 
F, Deliverable 152) for publication and other outreach products for the awareness and 
understanding of USASOC requirements, concepts, capabilities, and activities. 

As UW concepts evolve, USASOC has a requirement to inform and build consensus within the 
services and joint communities for additional resources required to bring the concepts to fruition. 
The contractor would develop a UW strategic communications and engagement plan that would 
enhance the ability of USASOC leaders to effectively communicate requirements and thus 
receive the necessary support resources. 

C.4.8   TASK 8 – EUCOM 
C.4.8.1   SUBTASK 1 – STRATEGIC PLANNING, CAPABILITIES ANALYSIS, AND 
MISSION ASSURANCE 

The contractor shall assess current strategic planning efforts to verify that appropriate concepts, 
capabilities, technologies, and non-materiel solutions have been identified and incorporated to 
enhance the survivability and effectiveness of theater and regional operations. The Critical 
Infrastructure Protection (CIP) – Mission Analysis Summary Report (Section F, 
Deliverable 153) shall include the analysis of the integration of C2 and critical mission systems 
infrastructure (e.g., Global Information Grid (GIG), transportation/logistic, public works, and 
ISR). 
 
The contractor shall conduct socio-economic/culture data gathering and shall assess specialized 
Global Peace Operations Initiative (GPOI) training. The contractor shall provide 
recommendations in Strategic Capabilities Assessment Reports (Section F, Deliverable 154) 
to improve the training to enhance warfighter survivability against current and future threats, like 
Al-shabaab, al-Qaida, IEDs, and ballistic missiles to meet critical mission set requirements. The 
contractor shall conduct gap analysis of strategies and plans for USAFRICOM, USEUCOM, and 
subordinate service component commands (U.S. Navy Europe (USNAVEUR), U.S. Navy Africa 
(USNAVAF), U.S. Air Force Europe (USAFE), U.S. Air Force Africa (USAFAF), U.S. Army 
Europe (USAREUR), U.S. Army Africa (USARAF), U.S. Marine Force Europe 
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(USMARFOREUR), U.S. Marine Force Africa (USMARFORAF), U.S. Special Operations 
Command Europe (USSOCEUR), U.S. Special Operations Command Africa (USSOCAF) core 
missions to identify and mitigate possible vulnerabilities. These missions include maintaining 
ready forces for global operations; securing global access theater-wide; enhancing support to 
NATO; and promoting regional stability. The contractor shall identify critical vulnerability gaps 
and assess how susceptible the missions are to a changing strategic environment, advancements 
in technologies (e.g., sensor and communication technologies aimed at enhancing missile 
defense, and emergence of new threats (e.g., Iranian and Syrian missiles).  The contractor shall 
conduct threat analysis of critical mission sets and critical competencies (e.g., Ballistic Missile 
Defense (BMD) and security assistance/cooperation interactions with AOF countries) so that 
USAFRICOM, USEUCOM, and their service component commands have the necessary 
information to provide a measured, well-informed, and timely survivable and vulnerable 
responses to various threats. This shall include threats such as terrorism and proliferation of 
WMD, such as high-yield explosives and IEDs, as well as threats to infrastructure, C2, force 
protection, and interests of allies and partner nations (e.g., theater BMD, illicit trafficking, and 
global terrorism).   
 
The contractor shall conduct evaluations of current coalition and joint forces military 
capabilities, such as Non-Combatant Evacuation (NEO) and Vehicle Equipment Management, 
Assessment, and Training Teams (VEMAT) to identify and recommend initiatives through cost-
benefit tradeoff analysis. The contractor shall evaluate USAFRICOM and USEUCOM 
communications and planning technologies and techniques as they relate to the survivability of 
capabilities of the warfighter, service component commands, and other government and civil 
entities (e.g., African Partner Nations, and NATO).  The contractor shall develop Strategic 
Policy Integration/Operational Research and Analysis Reports (Section F, Deliverable 155) 
containing its operational research and analysis of time-sensitive operational requirements, as 
well as draft and finalize electronic reports of its research and analysis of OSD strategic policy 
and other COCOM implementation documents. 
 
The contractor shall conduct survivability assessments on the impact of the changes implemented 
to national security objectives and policy upon current strategic objectives, capabilities, and 
plans. The contractor shall develop recommendations regarding JCIDS under the framework of 
CBP process. The contractor shall assess and verify that the capabilities and directives plans 
remain highly adaptable and are compliant with national objectives.   
 
For example, the contractor would conduct analysis and assessments of the Command, Control, 
Battle Management, and Communications (C2BMC) with supporting systems, like the Ramstein 
Tele-Port.  Through the Ramstein Tele-Port, the Air Operations Center (AOC) receives and 
analyzes critical sensor information on regional threat activity and also transmits engagement 
instructions to critical offensive weapons.  The contractor would examine the single points of 
failure and identify the associated critical vulnerabilities. The contractor would then develop 
recommendations regarding alternative communications paths and sources for alternative BMD 
mission survivability (Section F, Deliverable 153). 

C.4.8.2   SUBTASK 2 – SECURITY ASSISTANCE PROGRAM (SAP) ANALYSIS 
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The contractor shall conduct research of SAP and shall conduct survivability assessments of the 
effectiveness of theater security assistance goals and objectives for USAFRICOM, USEUCOM, 
and the service component commands. The SAP is in place to strengthen bilateral security 
relationships, enhance partner capacity and self-sufficiency, promote effective civil-military 
relations, and to provide recommended training of Foreign Military Sales equipment through the 
GPOI. The contractor shall conduct Strategic/Anti-Terrorism (AT)/Force Protection (FP) 
Assessments (Section F, Deliverable 156) of critical SAP vulnerabilities, such as USAFRICOM 
and USEUCOM’s abilities to defend and secure borders, deter terrorists’ infiltration of 
population centers, and enhance self-sufficiency of existing and future critical infrastructure 
(e.g., communication networks, weapon system architectures, C2 structures) equipment, 
supplies, and training essential to force protection and counter-terrorism plans. 

The contractor shall conduct research of current U.S. policy and guidance and shall develop 
analytical recommendations for CONOPS and TTPs for current and emerging security issues 
regarding the vulnerability and lethality of threats, including IEDs and WMDs, such as high-
yield explosives. The contractor shall assess U.S. and allied survivability and vulnerability of 
capabilities and systems to detect, identify, and mitigate threats, such as the CVRJ. The 
contractor shall conduct vulnerability assessments, AT and FP Assessments, critical 
infrastructure protection assessments, and risk assessments. The contractor shall develop AT/FP 
Plans (Section F, Deliverable 157) that define the recommended CONOPS for current and 
emerging security issues. In addition, the results of the assessments shall provide qualitative 
evaluations of force protection action results and related metrics FP Risk Assessment 
Methodology (Section F, Deliverable 158). 

For example, the contractor would conduct a survivability, vulnerability and lethally gap analysis 
of existing foreign military sales and would identify the need for additional required capabilities.  
This gap analysis would include communications and C2 capabilities (i.e., the identification of 
the need for a certain type of communication device or a type of vehicle would lead to the 
development of a report recommending the mitigation of the identified gap(s)). The contractor’s 
reports regarding the GPOI program would enhance international capacity to effectively 
facilitate the preparation, logistical support, and deployment of military units and to conduct 
United Nations (UN) and regional peace support operations (PSO) by building the survivability 
of partner country capabilities to train and sustain peacekeeping proficiencies by increasing the 
number of capable military troops and formed police units (FPU) available for deployment 
(Section F, Deliverable 157). 

C.4.8.3   SUBTASK 3 – NON-KINETIC EFFECTS REQUIREMENTS AND ANALYSIS 

The contractor shall conduct lethality and vulnerability analysis of existing threats (IEDs, EW 
threats) and develop survivability reports on USAFRICOM and USEUCOM’s non-kinetic 
effects and supporting functions such as EW, MISO, Military Deception (MILDEC), Combat 
Camera (COMCAM), as well as Navigation Warfare (NAVWAR), and Strategic 
Communication (SC). Based on the analysis, the contractor shall develop survivability 
recommendations and Non-Kinetic Effects References and SOPs (Section F, Deliverable 159) 
to enhance USAFRICOM’s and USEUCOM’s ability to respond to the growing array of threats 
from violent extremist organizations, non-state actors, and/or terrorists operating across their 
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AOR. The contractor shall also conduct survivability analysis for threats against non-kinetic 
capabilities, such as Global Positioning System (GPS) jamming. 

The contractor shall conduct a capability analysis of transformational plans to propose methods 
to deter attacks against freedom of maneuver within the AOR. The contractor shall provide Non-
Kinetic Effects Plans (Section F, Deliverable 160) (e.g., COMCAM, GPS jamming) to 
evaluate their vulnerability to current threats against current and future plans, requirements 
identification and definitions, force management, Unified Command Plan (UCP) responsibilities, 
Theater Security Cooperation, integration, protection measures, and current operations to 
synchronize non-kinetic effects capabilities and shall develop recommendations for Concept Of 
Operation Plans (CONPLAN) and Operation Plans (OPLAN). The contractor shall construct 
recommendations, for theater plans that are synchronized with State department guidance to 
advocate for capability enhancements.  The contractor shall provide research, assessments, and 
strategy development to evaluate vulnerabilities across the information mission set, like CREW 
systems.  

The contractor shall develop recommendations for TTPs for the synchronization of non-kinetic 
effects and supporting functions with kinetic activities and provide input for survivability 
assessments, and evaluations of the preparedness of the Command to carry out assigned missions 
by employing non-kinetic effects based on existing threats or other future threats and 
requirements. For the purpose of this task, the Command’s mission set includes international 
military engagements and interagency partnering to enhance transatlantic security, and defense 
of the U.S. forward by strengthening the defense capabilities of internal states/countries, regional 
organizations, and international peacekeeping. The contractor shall produce a Non-Kinetic 
Effects Assessment Report (Section F, Deliverable 161) that assesses and provides results of 
theater Non-Kinetic Effects plans and capabilities and summarizes intelligence critical objectives 
and requirements for future capabilities. 

The contractor shall conduct research of current policies, procedures, and organizational 
structures associated with non-kinetic effects to develop recommendations regarding ways to 
revise them to improve the survivability of US forces by better support the integration of non-
kinetic effects in to the commands’ mission set. The contractor shall provide analysis of non-
kinetic effects exercise planning regarding decision-making systems, Military Command, 
Control, Communications, Computers, (C4) and Intelligence (C4I) systems and infrastructure, 
and other information and space-based target sets (Communication and Radar systems, GPS, and 
detection of IEDs). The contractor shall produce Non-Kinetic Effects Exercise Plans and 
Results (Section F, Deliverable 162) that provide analysis and assessment of the integration of 
Non-Kinetic Effects with Joint, Training, Readiness, and Exercise objective issues. 

For example, the contractor would conduct focus groups, surveys, and interviews of stakeholders 
of select African countries to identify the general populous’ perceptions and attitudes on topics 
ranging from leadership, security and the economy, to infrastructure, development, and preferred 
modes of communication. The contractor would use this gathered data to develop commonalities 
and trends, identify survivability and vulnerability focus areas for both U.S. and partnered 
nations’ militaries, such as providing IED training for the Polish military and other NATO 
nations deploying to Afghanistan. Identified country trends would then be used to develop a 
baseline of data that would inform the development of programs that sustain strong regional 
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governance, foster economic growth, increase access to quality health care and education, and 
prevent/resolve conflict, as well as increase cooperation militarily, which would reduce the 
exposure (i.e., susceptibility) of U.S. forces. 

C.4.8.4   SUBTASK 4 – INTEGRATED AIR AND MISSILE DEFENSE (IAMD) 
REQUIREMENTS ANALYSIS 

The contractor shall conduct survivability and vulnerability research of current Missile Defense 
(MD) systems and their capabilities to mitigate evolving MD threats (e.g., alternative weapon 
system combinations to address various regional missile threats) for USEUCOM and key 
stakeholders supporting IAMD missions and programs. The contractor shall conduct 
survivability analysis to enhance USEUCOM’s ability to mature its MD mission, integrate with 
allies, and evolve to meet an expanding threat. The contractor shall conduct a structured systems 
analysis of MD process vulnerabilities, such as ballistic missile regional area defense and prolific 
threat missile inventories that impact future capabilities development and improvements across 
the USEUCOM AOR.  The contractor shall develop IAMD Contingency Operations/Passive 
Defense Strategic Concepts (Section F, Deliverable 163) for contingency operations and 
strategic concepts for current and future IAMD technical analysis and product development that 
describes future-focuses air defense and MD concepts for the European theater, to include 
concepts for Command and Control, system employment, and other Doctrine, Organization, 
Training, Material, Leadership and Education, Personnel and Facilities (DOTMLPF) warfighter 
requirements for interim and final product delivery. 

The contractor shall provide vulnerability gap analysis of capabilities that enhance the 
organization of theater MD capacity consistent with European Phased Adaptive Approach 
(EPAA) refinements to the USEUCOM MD mission. Capabilities shall include future sensor 
programs including Airborne Infrared (ABIR), next generation interceptor capabilities, and 
expanded C2 capabilities. The contractor shall conduct analysis of key gaps in strategic MD 
elements and processes that include threat assessments and emerging concepts, C2, passive MD, 
capability realignment, training, transformation roadmaps, and technology improvement 
programs. This analysis is essential to confirm that USEUCOM MD Plans and Programs are 
consistent with national policy guidance and are integrated with key MD agencies, the 
international community, and partner stakeholders. In order to identify the key gaps in strategic 
MD elements, the contractor shall conduct analysis of current MD plans and processes and 
develop recommendations to enhance the development of USEUCOM inputs to the Joint 
Requirements Oversight Committee (JROC) for Joint Warfighting Capability Assessments 
(JWCA), Planning, Programming, the command's Integrated Priority List (IPL), various IAMD 
Capstone Requirements Documents (CRD), Mission Needs Statements (MNS), and 
USEUCOM’s input to the U.S. Strategic Command (USSTRATCOM) Prioritized Capability List 
(PCL).  The contractor shall provide a recommended IAMD Theater Strategy (Section F, 
Deliverable 164) for the employment of air and MD systems in an integrated approach for 
current and near-term mission requirements. 

The contractor shall conduct survivability analysis for a baseline understanding of MD systems 
in each of the four phases of EPAA. The contractor shall identify critical IAMD vulnerabilities 
and capability gaps in phases one and two through senior leader forums, independent qualitative 
assessments, and quantitative systems and modeling assessments.  Future areas of research and 
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analysis will be designed to address identified vulnerabilities and survivability in future EPAA 
phases.  Studies will be designed to examine the changing defense architecture and to and test 
mitigating strategies address the evolving threat.  The contractor shall recommend IAMD 
Validation Exercise Strategies (Section F, Deliverable 165) for analyzing the Strategic 
Concept between air defense and MD elements that are planned for employment in the European 
Theater via experiments, wargames, exercises, or seminars. 

For example, the contractor would analyze various configurations of limited sensor and weapon 
systems to develop recommendations regarding the configuration that would provide defensive 
coverage and meet U.S. priorities and political commitments to allies in the European Theater. 
The contractor would evaluate USEUCOM MD strategy and missions to verify their inclusion in 
their three principal operational plans. This evaluation of USEUCOM MD strategy and missions 
would be essential to enhance appropriate sourcing of globally limited MD system capabilities 
and resources. The contractor would conduct analysis of enemy missile capabilities in 2018 and 
their impact on U.S. MD deployment plans for Europe. This would then be used to assess the 
effectiveness of current capabilities and processes of the proposed MD plans and defense designs 
and their ability to counter current and future threats. 

C.4.8.5   SUBTASK 5 – ANALYSIS OF SURVIVABILITY FACTORS FOR FORWARD 
DEPLOYED ENGAGEMENT AND LOGISTICS RESOURCING 

The contractor shall develop Resourcing Strategic Capabilities Assessment Reports (Section 
F, Deliverable 166) that contain the results of research and describe the analysis performed on 
regional combatant command logistics survivability requirements. The requirement for an agile 
and mobile combat force necessitates a transformation in military resourcing.  Throughout the 
course of research and analysis, the contractor shall perform CBA focused on existing guidance, 
current structure, performance, and recommended solutions to assess logistics resourcing tasks, 
conditions, standards and investigate gaps related to the CONOPS supporting the survivability of 
the Joint Deployment and Distribution Enterprise (JDDE). The contractor shall assess regional 
resourcing capabilities, anticipated capability nodes and locations, and points of integration with 
partners, host nations and NGOs, and their impact on contingency operations, such as Operation 
New Dawn, Enduring Freedom and Horn of African.   

This analysis will be essential in the development of a regional engagement strategy for partner 
nation MD site selection under the Phased Adaptive Approach (PAA) schema, as well 
identifying key vulnerabilities to future deployment, engagement and exercise plans. The 
contractor shall assess the survivability of the current and proposed capabilities of key caucus 
nations (e.g., Republic of Georgia and Azerbaijani infantry battalions), to provide data so that 
USEUCOM may determine critical partnership engagement plans, better leverage partner-nation 
resources, build capacity, while stabilizing and enhancing their ability to operate across the 
spectrum of exercises and operations, such as Austere Challenge, BMD, Georgia Deployment 
Program, Jackal Stone, Combined Endeavor, Logistics Exercise (LOGEX) and Capable 
Logistician.  

The contractor shall prepare Resourcing Plans Documents (Section F, Deliverable 167) 
containing research and analysis in order to provide data for the design, development, and 
integration of strategic and theater capabilities, deployment execution and distribution 
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operations; research, analyze, and develop recommendations for CONOPS and Resourcing TTP 
Documents (Section F, Deliverable 168) to address logistics survivability issues. Such 
survivability issues to be evaluated shall include, the ability to provide a consistent logistics 
supply chain that is able to remain reliable in austere environments (e.g., forward basing of 
missiles, interceptor inventory, parts with high failure rates), provide classes of supplies for 
mobilization and sustainment for personnel/forces, as well as maintaining the readiness of 
critical arms and weapons systems. 

The contractor shall develop and provide structured analysis methodologies for the assignment of 
strategic and theater resources to maximize distribution, force movement, and sustainment versus 
current and emerging threats. The contractor shall conduct research, analysis, and planning for 
the development and operations of respective Deployment and Distribution Operations Centers 
(DDOC) for force deployment, infrastructure enhancement, redeployment, and distribution 
priorities. The contractor shall conduct planning analysis of critical medical resupply to enhance 
the reliability of access to critical theater medical resources during crisis and contingency 
operations. The contractor shall develop recommendations for revisions to existing plans to 
include methodologies that enhance a reliable supply of critical medical supplies in theater 
(Section F, Deliverable 167). 

For example, the contractor would research critical supply and critical spare (e.g., replacement 
parts, generators) requirements for the planned Aegis Ashore weapon system to be fielded in 
Romania as part of USEUCOM’s expanding MD architecture. The contractor would develop 
recommendations for requirements that may be used by USEUCOM to develop guidance and 
processes for the long-term support of the forward deployed weapon system and create a baseline 
for other planned MD capabilities in Europe (Section F, Deliverable 166). 

C.4.8.6   SUBTASK 6 – INTELLIGENCE REQUIREMENTS AND ANALYSIS 

The contractor shall prepare Intelligence Capabilities and Assessment Report (Section F, 
Deliverable 169) that contain the results of research and describe the analysis performed on 
intelligence requirements and analysis of vulnerabilities of U.S. forces deployed in the 
USAFRICOM, USEUCOM, and adjacent AORs for focused intelligence and the survivability of 
U.S. and Allied forces while conducting operations. The contractor shall provide analysis that 
reduces theater and adjacent commands’ vulnerability to threats to maneuver capabilities and 
weapon system technologies. This effort includes WMD threats (e.g., high yield explosives), 
foreign organizations or individuals engaged in terrorism, foreign-directed sabotage, purposeful 
Electromagnetic Interference (EMI), IEDs, and related security threats.   

The contractor shall conduct intelligence analysis across the full spectrum of disciplines for 
intelligence requirements, such as the threat of the day, (e.g., mobile launchers for short range 
missile threats). The contractor shall conduct analysis of the command’s intelligence plans and 
architecture supporting theater and adjacent operations to include the following areas: mission, 
technology, concept and process development, social-cultural and development, strategic plans, 
transformation architecture, and coalition sharing. Based upon its analysis, the contractor shall 
prepare Intelligence Architecture and Collection Analysis Reports (Section F, Deliverable 
170).   
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The contractor shall conduct threat analysis to identify additional intelligence requirements 
needed to keep pace with the evolving threat. The contractor shall conduct analysis of current 
crises or political environments to identify new intelligence requirements to enhance mission 
needs. This analysis of crises and environments shall include developing recommendations for 
intelligence requirements, developing intelligence products (threat trends and reports), 
intelligence articles (threat updates), information and position papers, performing vulnerability 
and survivability assessments of U.S. capabilities, technologies, and transformational initiatives 
against emerging threats from hostile militaries, state and non-state actors. Based upon its 
analysis, the contractor shall prepare Technical Environment Analysis Reports (Section F, 
Deliverable 171). 

For example, the contractor would analyze Russian intelligence capabilities and would identify 
how they would impact theater security programs. Analysis would be the basis for developing 
recommendations for counter measures for potential espionage and economic threats that 
represent a risk to USAFRICOM and USEUCOM personnel and operations. The contractor 
would develop recommendations for mitigation actions and training efforts to reduce the risk to 
USAFRICOM and USEUCOM missions brought about by the identified vulnerabilities (Section 
F, Deliverable 171). 

C.4.8.7   SUBTASK 7 – M&S, EXPERIMENTATION, WARGAMING 
DEMONSTRATION, EXERCISE PLANS AND REQUIREMENTS, CAPABILITIES 
ANALYSIS, AND EDUCATION, TRAINING, AND AWARENESS (ETA) 

The contractor shall develop reports that contain the results of research and describe the analysis 
performed on M&S (e.g., Live Virtual Construction (LVC), Integrated Simulation (ISIM), Joint 
Broadcast Analysis Capability [JBAT]), wargaming, exercise plans and requirements, 
capabilities, and ETA for operations and events with objectives designed to identify gaps that 
directly affect the warfighters’ survivability. Operations and exercise, like Austere Challenge and 
Judicious Response series, provide COCOMs with critical insight to key 
survivability/vulnerability variables, and offer a reality crosscheck for theoretical constructs.  
The contractor shall research lessons learned from prior exercises and current operational 
procedures to develop recommendations on the design, development, and execution of 
experimentation, wargames, demonstrations, and exercises.  The contractor shall produce 
Exercise/Wargame Design Analysis and Deployment Tables (Section F, Deliverable 172) for 
each exercise/wargame. 

For example, the contractor would assess the potential impact of enemy GPS jamming to 
USAFRICOM and USEUCOM Navigation (Blue Force Tracker) and Communications systems 
(e.g., Single Channel Ground and Airborne Radio System (SINCGARS) and CVRJ), and 
precision guided weapons (Joint Direct Attack Munitions [JDAM]) and would assess the 
vulnerabilities of these systems and provide recommendations to mitigate the effects. The 
contractor would analyze and assess possible regional destabilization scenarios such as state-to-
state competition over resources in the Arctic; Russian aggression against Crimea or territories of 
Georgia. This analysis would be used to identify shortcomings or gaps in USEUCOM 
partnership building and response capabilities such as joint military exercises and non-combatant 
evacuation capabilities to better support U.S. interests affected by such contingencies. The 
contractor shall produce a report that describes Exercise Plans and Results (Section F, 
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Deliverable 173) including CONOPS, CONPLANs, OPLANs, and related briefings and final 
results with recommended actions. 

The contractor shall assess existing mission training programs for counter intelligence/counter 
terrorist (CI/CT) and HUMINT training requirements and objectives and assess the latest 
information regarding intelligence collection capabilities of current and potential adversaries. 
The contractor shall develop recommendations for USAFRICOM, USEUCOM, and its 
subordinate commands regarding the development, coordination, and execution of a 
comprehensive CI/CT and HUMINT technical training program that shall include instructor 
facilitated instruction and self-paced CBT. The contractor shall provide analysis to enhance and 
integrate intelligence collection efforts with Federal Agencies, Foreign Intelligence Service 
operations and other threat organizations.  These efforts will enhance the identification of new 
threats and the confirmation and monitoring of existing threats (al-Qaida), and sponsors of 
threats (Iran) to allow for proactive survivability measures to be taken to enhance force 
protection (Section F, Deliverable 172). 

The contractor shall examine each command’s current programs for training and exercise and 
evolving mission (e.g., BMD and security assistance/cooperation interactions with AOF 
countries) requirements and shall make recommendations on needed updates on programs to 
meet those mission needs.  These recommendations shall enhance Joint Training Readiness 
Exercise (JTRE) programs by providing enhanced critical training to staff and leadership and to 
heighten awareness of key functional capabilities and critical theater interactions, such as MD, 
theater security assistance and intelligence operations programs. The contractor shall develop 
and incorporate concept requirements and objectives, assess and recommend alternative 
experimentation approaches, recommend courses of action that incorporate best survivability 
practices, contribute to the development of future capabilities and improvement actions to meet 
requirements of theater and adjacent commands (Section F, Deliverable 172).  

The contractor shall conduct mission gap analysis of ACTD and JCTD programs and shall 
identify opportunities for using advanced ACTDs and JCTDs to address key technology 
capability shortfalls. The analysis and findings of these programs shall result in the development 
of ACTD/JCTD Status Reports (Section F, Deliverable 174) regarding tools for developing 
technology solutions, identification of warfighting shortfalls, and transitioning solutions to 
enduring, sustainable capabilities.   

The contractor shall conduct analysis and develop recommendations on current command 
mission execution and how it applies to the Universal Joint Task List, command training goals 
and objectives. The contractor shall identify and assess the increase in functional capabilities to 
the military end user to be provided by the underlying capability and/or technology (Section F, 
Deliverable 172). 

For example, the contractor would research and write a set of fact sheets about the terrorist 
threats in each of the 53 countries within the USAFRICOM AOR (e.g., Al-shabaab). This data 
would be published on USAFRICOM’s website to promote awareness regarding lethality’s and 
vulnerabilities on the continent that the command’s mission helps to address and resolve.  
Additionally, the contractor would conduct socio-cultural training during exercises to educate the 
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warfighter on relevant local customs within specific countries they will be operating in to better 
achieve critical mission objectives (Section F, Deliverable 173). 

C.4.8.8   SUBTASK 8 – COMMAND AND CONTROL (C2) PLANNING, PROTECTION, 
AND VULNERABILITY MITIGATION  

The contractor shall conduct research and analysis on integrating and expanding C2 capabilities 
within the USEUCOM Joint Operation Center (JOC) and developing system vulnerability 
mitigation against threats such as jammers, deceivers, and EMI, and contingency operations 
plans, to enhance survivability of critical C4 mission systems (i.e., C2BMC and Global 
Command and Control System [GCCS]). Based upon its analysis, the contractor shall develop 
Operations and C4 Weapon System Vulnerability Mitigation Plan (Section F, Deliverable 
175). 

The contractor shall conduct link analysis of USEUCOM’s concepts of forward deployed sensors 
and shooters (both U.S. and Allies) and shall develop recommendations for alternate paths to 
enhance availability of these critical linkages. The contractor shall conduct vulnerability 
assessments on current C4 mission architectures and develop recommendations regarding new 
and evolving capabilities and allied integration. The contractor shall develop reports for 
USAFRICOM and USEUCOM focused on the links between sensors and the fire control 
systems.  In these Plans/Operations, Analysis, and Assessment Reports (Section F, 
Deliverable 176), the contractor shall identify inter-relationships between critical 
C2/Sensor/Shooter systems and their support systems (commercial and backup power, 
commercial and military telecommunication nodes, overhead systems and supporting earth-
stations).  

The contractor shall develop recommendations for mitigation strategies and procedures against 
threats including jamming, sabotage, and data manipulation (i.e., altering transmit/receive 
frequencies so that the system is deceived regarding the signals it is transmitting/receiving). The 
contractor shall conduct analysis of critical mission systems BMD, Communications, and GPS) 
to enhance mission assurance and increase mission survivability by identifying what links are 
critical and what bypass procedures can be utilized in a degraded mode (as described in the 
Mitigation Plan) (Section F, Deliverable 175). 

The contractor shall produce a Weapon System Architecture Capability Analysis Report 
(Section F, Deliverable 177) that summarizes the effectiveness of communications, information 
collection, and processing; dissemination and safe-guarding activities (such as current 
Information Vulnerability Alert system procedures; and degraded mode operation due to EMI 
and/or Electronic Attack [EA]) associated with USEUCOM C2, net-centric, Space and other 
related Defense programs of the USEUCOM mission set. This report shall develop a concept and 
recommend an implementation plan for continued monitoring and assessment of these critical 
elements. 

For example, the contractor would conduct threat lethality analysis of direct action or sabotage 
from al-Qaida/Al-shabaab, which may come from insiders or external to the C2 and/or C2BMC 
under its MD mission construct.  Any disruption of its various nodes, if persistent, would 
dramatically affect ISR data collection on the missile threat, as well as missile engagement 
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communication and coordination. More specifically, disruption in the TPY-2 sensing radar under 
the BMD architecture represents a greater reliance on less capable SPY-1 radar aboard the Aegis 
Combat System (ACS) platform; decreasing the C2 decision cycle.  The contractor would 
develop recommendations to mitigate risks to mission execution (Section F, Deliverable 176). 

The contractor shall conduct research and analysis for recommendations regarding a functional 
area assessment (FAA), functional needs assessment (FNA), or functional solutions assessment 
(FSA) and provide an Operations and CBA Report (Section F, Deliverable 178) and 
associated briefings of the results of the FAA, FNA, or FSA with supporting documentation in a 
format suitable for staff by the appropriate joint entity. SURVIAC assessments shall include 
recommendations to establish the methodology and processes for the effectiveness of 
USEUCOM JOC operations and their ability to support USEUCOM enterprise and mission 
requirements. 

C.4.9   TASK 9 – AFRICOM 

C.4.9.1   SUBTASK 1 – STRATEGIC PLANNING, CAPABILITIES ANALYSIS, AND 
MISSION ASSURANCE 

Under this TO, the contractor will focus on Counter-Terrorism Strategic Planning: providing 
recommendations for developing program goals, objectives, plans and milestones, to include 
Program Management Plans, Concept of Operations (CONOPS), and Courses of Action 
development.  Additionally, the contractor shall assess the survivability and lethality 
implications of current strategic planning efforts for countries such as Egypt, Libya, Mali, 
Somalia and Sudan; to verify that appropriate concepts, capabilities, technologies, and non-
materiel solutions have been identified and incorporated to enhance the survivability and 
effectiveness of theater and regional operations. This assessment shall include the analysis of the 
integration of C2 and critical mission systems infrastructure (e.g., GIG, transportation, logistic, 
public works, and ISR). The contractor shall produce a CIP – Mission Analysis Summary 
Report (Section F, Deliverable 179) that summarizes CIP outages and degradations and 
operational impact on execution.  

The contractor shall conduct socio-economic/culture data gathering under the GPOI to provide 
data to support, make recommendations and provide resource analysis to Partner Country 
Peacekeeping and Pre-deployment Training Center (i.e., Partner Country Engineers completed 
construction of 3 Forward Operating Bases with berms, entry control points, a permanent 
checkpoint, and site preparation for security and expansion for their live fire facilities/ranges; 
enhancing survivability and reducing vulnerability) and provide specialized GPOI training for 
both African and European nations, such as Ethiopia, Ghana, Rwanda, Senegal, Serbia, and 
Slovenia, and Ukraine. The contractor shall develop recommendations to improve 
counterterrorism training to enhance warfighter survivability against current and future threats, 
like Al-shabaab, and al-Qaida to meet critical mission set requirements.  The contractor shall 
conduct gap analysis of strategies and plans for USAFRICOM, USEUCOM, and Service 
Component Commands core missions to identify and mitigate possible vulnerabilities in specific 
countries like Egypt and Libya, as well as other African nations. These missions include 
maintaining ready forces for global operations; securing global access theater-wide; enhancing 
support to NATO; and promoting regional stability. The contractor shall conduct threat analysis 
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of critical mission sets and critical competencies (e.g., security assistance/cooperation 
interactions with AOR countries, such as Mali and Kenya) so that USAFRICOM, USEUCOM, 
and their Service Component Commands have the necessary information to provide a measured, 
well-informed, and timely survivable and lethal responses to various threats. This threat analysis 
of critical mission sets and critical competencies shall include threats such as terrorism and 
proliferation of WMD, such as high-yield explosives and IEDs, as well as threats to 
infrastructure, C2, force protection, and interests of allies and partner nations (e.g., illicit 
trafficking, and global terrorism). The contractor shall prepare Strategic Capabilities 
Assessment Reports (Section F, Deliverable 180) that contain the results of research and 
describe the analysis performed on strategic planning efforts to verify appropriate concepts, 
capabilities, technologies, and non-materiel solutions are identified, and planned to enhance the 
survivability and effectiveness of theater and regional operations.   

The contractor shall conduct evaluations of current coalition and joint forces military 
capabilities; such as NEO and VEMAT to identify and recommend initiatives through cost-
benefit tradeoff analysis in countries, such as Israel, Kenya, Côte D’Ivoire, and Sierra Leone.  
The contractor shall conduct survivability assessments on the impact of the changes implemented 
to national security objectives and policy upon current strategic objectives, capabilities, and 
plans. The contractor shall develop recommendations regarding JCIDS under the framework of 
CBP process. The contractor shall assess and verify that the capabilities and directives plans 
remain highly adaptable and are compliant with national objectives. The contractor shall provide 
Strategic Policy Integration/Operational Research and Analysis Reports (Section F, 
Deliverable 181) containing operational research and analysis of time-sensitive operational 
requirements, as well as draft and finalize electronic reports of its research and analysis of OSD 
strategic policy and other COCOM implementation documents. 

For example, the contractor would conduct an analysis of the military capability of joint forces to 
conduct Non-Combatant Evacuation for Humanitarian Assistance/Disaster Response in Kenya. 
The contractor would also conduct assessment trips to the following countries:  Uganda, 
Tanzania, Ethiopia, and Rwanda.  This East African focused effort and products will include 
developing recommendations regarding JCIDS under the framework of CBP process. The 
contractor shall conduct survivability assessments on the impact of the changes implemented to 
national security objectives and policy upon current strategic objectives, capabilities, and plans. 

C.4.9.2   SUBTASK 2 – SAP ANALYSIS   

Under this TO, the contractor shall develop recommendations regarding end-states and 
benchmarks for newest partner countries, in partnership with host nation, U.S., and international 
contributors, to build requisite capacity and capabilities (training area infrastructure, equipment 
and training courses), as well as expand the GPOI program by prioritizing and adding new 
capable partner countries; assess potential new partner capacity to train for and contribute to 
peace operations and provide detailed analysis to the Command for attending and contributing to 
national and international security cooperation forums (i.e., meetings of partner nations to 
discuss operational capabilities, gaps, and strategies to close the identified operational capability 
gaps) in Partner Countries, such as Ethiopia, Ghana, Rwanda, Senegal, Serbia, and Slovenia, and 
Ukraine.  The contractor shall provide draft Strategic/AT/FP Assessments (Section F, 



SECTION C – PERFORMANCE-BASED STATEMENT OF WORK (PBSOW) 

Task Order GSQ0015AJ0040 PAGE C-57 
Modification PS15 

Deliverable 182) and doctrine documents that describe transformational concepts to combat 
asymmetrical threats and support campaign planning. 

The contractor shall conduct research of SAP with 29 GPOI partner countries and several 
regional organizations across Africa and Europe, ranging in capabilities and complexity from 
organizations like the African Union (AU), Economic Community of West African States 
(ECOWAS), and Peacekeeping Training Center in Bosnia and Herzegovina, to countries 
providing significant training and deployments to peacekeeping operations like Ethiopia, 
Rwanda, Senegal, Ghana, Ukraine, Serbia, and Slovenia and shall conduct survivability 
assessments of the effectiveness of theater security assistance goals and objectives for 
USAFRICOM, USEUCOM, and the Service Component Commands. The SAP is in place to 
strengthen bilateral security relationships, enhance partner capacity and self-sufficiency, promote 
effective civil-military relations, and to provide recommended training of Foreign Military Sales 
equipment through the GPOI. These recommendations shall enhance the training of partner 
nation soldiers so they have enhanced lethality and survivability when conducting operations in 
conjunction with USAFRICOM, USEUCOM, and Service Component Commands. Partner 
nation abilities to conduct operations increases US troop’s survivability and decreases 
vulnerability when conducting combined operations. The contractor shall conduct mission 
survivability impact assessments of critical SAP vulnerabilities, such as USAFRICOM and 
USEUCOM’s abilities to defend and secure borders, deter terrorists’ infiltration of population 
centers, and enhance self-sufficiency of existing and future critical infrastructure (e.g., 
communication networks, weapon system architectures, C2 structures) equipment, supplies, and 
training essential to force protection and counter-terrorism plans (Section F, Deliverable 182). 
This task shall not include Information Assurance.  

The contractor shall conduct research of current U.S. policy and guidance and shall develop 
analytical recommendations for CONOPS and TTPs for current and emerging security issues, 
including antiterrorism/force protection and full spectrum interoperability with countries like 
Kenya and Uganda. Within partner organizations and nations, effective training, equipping and 
institutional infrastructure to support peacekeeping tasks that range from critical emphasis areas 
and standards on Protection of Civilians and Women, Peace and Security (WPS), which are 
required for all peacekeeping forces, to higher technology programs like helicopter flight 
programs and night operations in countries like Croatia and Ethiopia, EOD and C-IED programs 
in countries like Bosnia and Herzegovina and Albania, and as part of the AU’s pre-mission 
requirements regarding the vulnerability and lethality of threats, including IEDs and WMDs, 
such as high-yield explosives. The contractor shall assess U.S. and allied survivability and 
vulnerability of capabilities and systems to detect, identify, and mitigate threats, such as the EW 
CVRJ. The contractor shall conduct vulnerability assessments, AT and FP assessments, critical 
infrastructure protection assessments, and risk assessments. The contractor shall provide At/FP 
Plans (Section F, Deliverable 183) that define the recommended CONOPS for current and 
emerging security issues. The results of the assessments shall provide qualitative evaluations of 
force protection action results and related metrics. The contractor shall provide FP Risk 
Assessment Methodology (Section F, Deliverable 184) that identifies critical assets, assesses 
potential undesirable events and their impacts, assesses potential threats, identifies 
vulnerabilities, assesses overall risks, and a countermeasures analysis. 
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For example, The contractor would conduct survivability, vulnerability and lethality gap analysis 
based upon existing foreign military sales with the commands’ long-standing partner countries, 
like Ethiopia, Rwanda, Senegal, Bosnia and Herzegovina, Macedonia, and Ukraine to provide 
them data necessary to achieve full training capability by assessing needs for the final stages of 
building sustainable, self-sufficient, peace operations training and equipment/infrastructure 
capabilities.  Additionally, gap assessment that addresses and provides recommended priorities 
for necessary capabilities of the commands’ newest partners, like Burundi, Burkina Faso, 
Moldova, and Armenia in order to expedite their progress toward full training capability and 
would identify the need for additional required capabilities, such as combat and humanitarian 
assistance/disaster relief capabilities required to achieve full spectrum interoperability, training 
center infrastructure and training aids to facilitate improved conditions that maximize the 
effectiveness of training, peacekeeping and protection equipment that enable partners to train on 
the same equipment they will deploy with, and supporting training and cadre proficiency on 
United Nations and Regional Organizations required pre-deployment training courses.  This gap 
analysis would include communications and C2 capabilities (i.e., the identification of the need 
for a certain type of communication device or a type of vehicle would lead to the development of 
a report recommending the mitigation of the identified gap[s]). The contractor’s reports 
regarding the GPOI program would enhance international capacity to effectively facilitate the 
preparation, logistical support, and deployment of military units and to conduct UN and regional 
PSO by building the survivability and lethality of partner country capabilities to train and sustain 
peacekeeping proficiencies by increasing the number of capable military troops available for 
deployment. 

C.4.9.3   SUBTASK 3 – M&S, EXPERIMENTATION, EXERCISE PLANS AND 
REQUIREMENTS, CAPABILITIES ANALYSIS, AND EDUCATION, TRAINING, AND 
AWARENESS (ETA) 

Under this TO, the contractor shall further progress with Table-Top Exercises and 
Communications Operations testing/training for mutual cooperation between USAFRICOM, 
USEUCOM and respective Nations within their AOR, as well as Service Component 
Commands. 

The contractor shall provide planning analysis, recommendations, and technical briefings for 
designated USAFRICOM and USEUCOM conferences, such as Continuity of Operations Plans 
(COOP), GPOI, and Security Cooperation. Conferences and the Symposium will provide a 
forum for the dissemination and technical transfer of STI related to key mission areas focused on 
survivability and vulnerability of US forces, systems, and capabilities for USAFRICOM, 
USEUCOM, Service Component Commands, and partner nations (e.g., U.S. Senior Defense 
Official/Embassy meetings with local town/provincial leaders of different ethnicities to provide 
goals, objectives and an explanation of the increased activity at GPOI training center in an effort 
to address any misperceptions in an ethnically contentious, yet improving area of operations. 

The contractor shall assess the potential impact of threat capabilities, such as GPS Jamming and 
IEDs from emerging threat organizations, such as Al-shabaab, and al-Qaida to USAFRICOM 
and USEUCOM Navigation (Blue Force Tracker) and Communications systems (e.g., 
SINCGARS and CVRJ), and CREW systems and shall assess the vulnerabilities of these systems 
and provide recommendations to mitigate the effects. The contractor shall analyze and assess 
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possible regional destabilization scenarios, in East and West Africa, Israel, and  Syria, as well as  
state-to-state competition over resources in the Arctic; Russian aggression against Crimea or 
territories of Georgia. This analysis shall identify shortcomings or gaps in USEUCOM 
partnership building and response capabilities such as joint military exercises and non-combatant 
evacuation capabilities to better support U.S. interests affected by such contingencies. The 
contractor shall produce Exercise Plans and Results (Section F, Deliverable 185) including 
CONOPS, CONPLANS, OPLANS and related briefings and final results with recommended 
actions. 

The contractor shall conduct mission gap analysis of ACTD/JCTD programs and shall identify 
opportunities for using advanced JCTDs to address key technology capability shortfalls (e.g., 
lack of sufficient ISR capability across Eastern Europe and Africa and/or the lack of flight 
following for commercial aviation across the African continent with regards to the implied 
hijackings threat). The analysis and findings of these programs shall result in the development of 
recommendations regarding tools for developing technology solutions (e.g., long-range over-the-
horizon radar coverage or development of overhead space tracking assets), identification of 
warfighting shortfalls (e.g., lack of adequate response plans to a hijackings over Africa, or COOP 
to support Headquarters Personnel or Operational Energy [OE] Plans to support deployed 
personnel) and transitioning solutions to enduring, sustainable capabilities (e.g., OE Concept Of 
Operation Plan [CONPLAN], Information Volume and Velocity (IV2) Social Media Toolset). 
The contractor shall produce ACTD/JCTD Status Reports (Section F, Deliverable 186) that 
summarize research, analytical, and technical support for ACTD/JCTD requirement solutions, to 
validate war fighting shortfalls, and transitioning solutions to enduring, sustainable capabilities.    

For example, The contractor would conduct survivability, vulnerability and lethality gap analysis 
conferences for Commander USAFRICOM targeting academics who have conducted research 
and analysis on the Maghreb region, with the purpose of bringing together African, European, 
and American academics to discuss ways in which USAFRICOM could best support peace and 
security in North Africa. The contractor will provide pre-event planning, to include site selection, 
development of announcements, creation of the agenda and materials, as well as conference 
facilitation and orchestration.  On-site coordination will include security problem resolution, 
document control, and the presentation of technical briefings.  Post-event analysis shall include 
developing of the conference proceedings and generation of a lessons learned report. 

C.4.10   TASK 10 – USAFE 
C.4.10.1   SUBTASK 1 – CHANGE MANAGEMENT, OPERATIONAL PLANNING, 
CAPABILITIES ANALYSIS, AND MISSION ASSURANCE 

The contractor shall provide a technical Operational Capabilities Assessment Report (Section 
F, Deliverable 187) utilizing a Four Dimensional Change Management Toolkit to analyze 
USAFE’s major mission changes and to recommend a path to successfully adapt to large-scale 
change. Large scale changes include deactivation of number Air Force elements or consolidation 
of Air Operation Center missions. In this report, the contractor shall identify and recommend 
critical path initiatives through cost-benefit tradeoff analysis of critical information, 
communications and planning technologies, and techniques as it relates to survivability of 
capabilities of service component commands and other government and civil entities. The 
contractor shall provide Operational Research and Analysis Reports (Section F, Deliverable 



SECTION C – PERFORMANCE-BASED STATEMENT OF WORK (PBSOW) 

Task Order GSQ0015AJ0040 PAGE C-60 
Modification PS15 

188) of its operational research and analysis of time-sensitive operational requirements. Time 
sensitive operational requirements includes but is not limited to shared early warning in order to 
enhance the survivability of friendly forces and time sensitive targeting in order to quickly and 
effectively neutralize high value enemy targets. The contractor’s assessment report shall enhance 
UAFE’s ability to maintain force protection capability as they deal with pressures to reduce costs 
and improve services while adding the Missile Defense mission and face increasing threats from 
regional actors. Change continues to sweep the Arab nations of Northern Africa and the Middle 
East, which dramatically change the threat composition and character.  The contractor shall 
evaluate and recommend broad-reaching changes in USAFE’s operational strategy, 
organizational structure, and technologies to enhance force protection in response to these 
changes.  The contractor shall develop Change Management Analysis Reports (Section F, 
Deliverable 189) with recommendations to minimize the impact of large-scale change regarding 
the impact on force protection and the associated challenges.   

The contractor shall develop recommendations for a Conceptual and Final To-Be 
Organizational Structures Plan (Section F, Deliverable 190) by conducting analysis and 
assessments of USAFE’s regional core missions: missile defense, building partner capacity, and 
innovation.  The contractor’s plan shall focus on enhancing USAFE’s ability to support NATO 
and on their ability to promote regional stability by providing the analysis of current gaps in 
command structures and relationships, current foreign disclosure requirements and restrictions, 
and by making recommendations for the optimum structures, organizations, and agreements to 
promote the most efficient utilization of resources across the region. The contractor’s plan shall 
identify critical gaps and reveal how susceptible those missions are to a changing strategic and 
operational environment. The contractor shall assess advancements in technologies, such as 
planned replacement weapon systems, and shall assess the vulnerabilities of those systems and 
recommend mitigation strategies to increase survivability   given the emergence of new threats. 
The contractor shall conduct analysis of critical command core functions and competencies for 
USAFE and shall provide recommendations regarding ways to enhance a measured, well-
informed, and timely response to various threats. Potential threats include terrorism, WMD 
proliferation, and threats to C2, Sensor, and critical infrastructure essential to effective execution 
of assigned missions, such as the defense of Europe in the Missile Defense context. 

The contractor shall conduct research on the high-level roles and responsibilities that will be 
executed in future organizational constructs and shall develop recommendations for the way 
ahead in a draft of CONOPS. The CONOPS shall denote organizational locations and USAFE 
unit assignments.  The contractor shall develop and provide Contingency Operations Planning 
documents for review and approval by senior USAFE and Air Force leadership. The contractor 
shall draft corresponding recommendations to a Program Action Directive (PAD) to describe in 
more detail the specific roles and responsibilities that will, and will not, be executed in a to-be 
state. The contractor shall research and make Recommendations to CONOPS and 
Corresponding PADs (Section F, Deliverable 191) which is a specific Air Force initiative that 
helps to accomplish a major action.  It assigns responsibilities and identifies critical tasks as 
milestones. In this case, the contractor will use the US Air Force (HQ USAF) PAD as a basis for 
developing programming plans (PPLANs) to meet Secretary Gates guidelines on future AOC 
constructs in Europe.    
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Placement of radars may be optimized by locating them in a specific country. The contractor’s 
shall conduct trade off analysis  to balance the benefits of placement with the political cost of 
placement in that country along with the consideration of whether or not the location is secure 
and whether the system would be survivable or vulnerable in that placement. The contractor shall 
conduct assessments of the impact of changing national security objectives and policy changes 
upon current strategic objectives, capabilities and plans; and make recommendations through 
JCIDS under the framework of CBP process. 

For example, the contractor would provide research and survivability/vulnerability analysis when 
producing a Critical Infrastructure Protection – Mission Analysis Summary Report (Section 
F, Deliverable 192). The contractor would assess the critical infrastructure, such as the Ramstein 
Tele-Port, and supporting systems. Through the Ramstein Tele-Port, the Air Operations Center 
receives and analyzes critical sensor information on regional threat activity and also transmits 
engagement instructions to critical offensive weapons, such as Patriot and Terminal High 
Altitude Air Defense (THADD) missile batteries. The contractor would provide analysis and 
recommendations to enhance continuity of operations should part or all of the primary and 
supporting systems fail. 

C.4.10.2   SUBTASK 2 – INTEGRATED AIR AND MISSILE DEFENSE (IAMD) 
REQUIREMENTS ANALYSIS 

The contractor shall conduct critical analysis, assessments, decision and operational planning 
analysis, and strategy development analysis for USAFE and key stakeholders of IAMD missions 
and programs. The contractor shall analyze USAFE and key stakeholders of IAMD missions and 
programs against developing threats such as Iran. 

The contractor shall produce an analysis of USAFE IAMD strategy and missions embedded in 
their three principal operational plans and shall make recommendations for appropriate 
provisioning of capabilities and resources. The contractor shall conduct a structured systems 
analysis on current mission and process vulnerabilities and shall develop Recommendations 
and Analysis of IAMD Operational Plans (Section F, Deliverable 193) which may impact 
future capabilities development and improvements across the Headquarters and Components, 
Combatant Commands, Services, and Agencies. 

The contractor shall provide analysis of capabilities in order to enhance the organization of 
theater missile defense capacity so that it is consistent with EPAA objectives in the form of an 
IAMD Theater Strategy (Section F, Deliverable 194). In concert with the IAMD Theater 
Strategy is the development of an IAMD Operational Architectures for EPAA. To enhance the 
development the Theater Strategy and supporting operational architectures, The contractor shall 
provide analysis of key gaps in strategic MD elements and processes that include threat 
assessments and emerging concepts, C2, missile warning, protection, force option and capability 
realignment, training, transformation roadmaps, integration with air defense, and technology 
transformation programs.   

For example, as part of the IAMD Theater Strategy, the contractor would assess the ability of 
adversary nations to target the European region and the U.S. homeland with intercontinental 
ballistic missiles that may or may not carry WMD. The contractor would perform an analysis of 
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enemy missile capabilities in 2015-2018 and their impact on U.S. missile defense deployment 
plans to counter this threat.  

This analysis shall be used to assess the survivability of the proposed missile defense lay down 
and its ability to function effectively under different operational scenarios.  The contractor’s 
analysis and recommendations shall be consistent with national policy guidance.  The 
contractor’s analysis and recommendations shall contribute to USAFE’s development of the 
most relevant, executable MD theater strategy.   

C.4.10.3   SUBTASK 3 – INFORMATION OPERATIONS REQUIREMENTS AND 
ANALYSIS 

The contractor shall conduct survivability analysis of the Air Operations Center as a weapons 
system, across the spectrum of Information Operations and Space Operations. This analysis shall 
enhance the ability of EUCOM and regional activities to respond to a growing array of threats 
from violent extremist organizations operating across its AOR which may target our sensor to 
shooter linkages. 

For example, the contractor would conduct analysis and develop a study regarding a European 
based terrorist group’s information operations. The study would aim to mitigate, if not neutralize, 
the impact of that group’s activities and those operations pose to the security of EUCOM 
personnel and US Allies and partners. The contractor would analyze the objective of the terrorist 
organization, its methods of operation and supply, and how communications is carried out 
among its membership. Based on this analysis, the contractor would recommend various 
methods of Information Operations to mitigate the terrorist leadership or to shut down its 
financial mechanisms and thereby begin the neutralization of the threat. 

The contractor shall perform analysis of USAFE’s capability and transformational plans in order 
to enhance the Command’s ability and survivability and decrease their vulnerability by deterring 
attacks and enhancing freedom of action within the AOR. This analysis shall recommend kinetic 
and non-kinetic effects to be achieved and synchronization constructs for theater plans to 
advocate for capability enhancements. The contractor shall provide operational assessments and 
recommendations for an overall strategy which evaluates the vulnerability and recoverability of 
capabilities across the information and space mission set. The contractor shall provide 
Information Operations and Space Operations Assessment and CONOPs (Section F, 
Deliverable 195) and shall provide recommendations for input to the following:  current and 
future plans, requirements identification and definition, force management, theater campaign 
objectives, integration, protection measures, and current operations.  The contractor shall 
research and develop comprehensive Information Operations processes and functions for EW, 
Psychological Operations (PSYOP), MILDEC, and Operations Security (OPSEC). The 
contractor shall provide analysis and recommendations for exercises, assessments, and 
evaluations of the preparedness of the Command to carry out assigned missions. The contractor 
shall produce a Theater Information and Space Operations Plans and Results (Section F, 
Deliverable 196) report that assesses and provides results of theater Information and Space 
Operations plans and capabilities and summarizes intelligence critical objectives and 
requirements for future capabilities. 
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For example, the contractor would analyze OPSEC requirements, such as the safeguarding 
mission critical information, as new elements of the EPAA are fielded to the theater in order to 
improve their survivability and vulnerability to compromise from insider threats, such as direct 
attacks that disrupt C2BMC infrastructure. The contractor would provide analysis and develop 
recommendations to integrate space platform services and capabilities into OPLANs, 
CONPLANs, campaign plans, theater guidance, and objectives, and plan for the employment of 
space and Information Operations capabilities within the EUCOM AOR and with adjacent 
regional activities. The contractor shall make recommendations to enhance the survivability of 
USAFE by assessing relevancy of Information and Space Operations References and SOPs 
(Section F, Deliverable 197) to current and emerging information operations capabilities and 
objectives.   

The contractor shall provide analysis of Exercise Information and Space Operations Plans 
and Results (Section F, Deliverable 198) to make recommendations for the development of 
references, policies, procedures, organizations, SOPs and the subsequent allocation of 
Information Operations and Space Operations responsibilities and tasks to intelligence and 
operational organizations across the theater. The contractor shall provide operational analysis 
and Information Operations planning regarding decision-making systems, Military Command, 
Control, Communications, Computers, and Intelligence networks and infrastructure, and other 
information and space-based target sets. The contractor’s analysis shall be consistent with Joint, 
Training, Readiness and Exercise objectives issues.  

C.4.10.4   SUBTASK 4 – ANALYSIS OF SURVIVABILITY FACTORS FOR FORWARD 
DEPLOYED ENGAGEMENT AND LOGISTICS RESOURCING 

The contractor shall provide Vulnerabilities and Assessment Reports detailing research and 
technical analysis of logistics survivability requirements. The requirement for an agile and 
mobile combat force necessitates a transformation in military resourcing. Throughout the course 
of research and analysis, the contractor shall perform CBA to assess logistics resourcing tasks, 
conditions, and standards that are essential to critical partnership engagement plans. These 
assessments shall include understanding how to better use partner-nation resources and build 
capacity while stabilizing and enhancing their ability to operate across the spectrum of exercises 
and conflicts. The contractor shall identify gaps related to the CONOPS supporting the 
survivability of the JDDE. This assessment of logistic planning and partner-nation capabilities is 
key to the survivability of the presidentially directed EPAA, as the geophysical location of 
missile defense assets is critical to the optimization of the system. Only certain countries can 
provide the critical locations that are needed for the current missile defense system. The 
contractor shall provide recommendations for the optimal location of assets in order to enhance 
mission success. Early warning radars must be located within their operational parameters from a 
postulated enemy launch position in order to provide sufficient warning to friendly personnel. 
Inceptor missiles must be positioned in forward deployed locations such that they can provide an 
“intercept vector” to incoming missiles. Forward deployed interceptors must be positioned where 
they might have the capability to “intercept” vice “chase” an inbound missile.  

The contractor shall provide a Vulnerabilities and Assessment Report (Section F, Deliverable 
199) to assess regional force protection capabilities for anticipated capability nodes and 
locations. The contractor shall assess points of integration with partners, host nations, and NGOs, 
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and their impact on contingency operations. The contractor shall provide Recommendations for 
Mission Analysis-POA&M Documents (Section F, Deliverable 200). The contractor shall 
provide recommendations for development of a regional engagement strategy for partner nation 
Missile Defense site selection under the PAA schema. The contractor shall identify key 
vulnerabilities to future deployment, engagement, and exercise plans. The development of these 
plans shall be more critical as more assets are deployed, e.g., as Aegis ashore is deployed, 
survivability and force protection and ability to regenerate these forward based assets will be of a 
strong consideration.  

For example, the contractor would provide an analysis of capabilities and make 
recommendations for a strategic CONOP for protection of theater operating sites. The contractor 
would conduct an analysis of USAFE and 3rd Air Forces’ ability to deploy and transport Class I-
III supplies during partner nation capability and capacity building under existing EUCOM Force 
Theater Engagement Plans (TEPs). For EPAA, a number of the radar and SM-3 Ashore missile 
sites are planned to be forward deployed. These sites, due to their location, are vulnerable to 
direct action (terrorist attack, RPGs, and Small Arms) and will require resupply of critical 
supplies. The contractor’s analysis would be critical to these forward deployed assets to decrease 
their vulnerability and increase their survivability. 

The contractor shall provide recommendations for Resourcing CONOPS Documents (Section 
F, Deliverable 201) that shall be focused on structured survivability analysis methodologies for 
the assignment of strategic and theater resources to maximize distribution, force movement, and 
sustainment versus current and emerging threats. For USAFE to remain effective in carrying out 
assigned missions of providing for deployed units and building partner capabilities, the 
command must have full analysis of the activities that represent vulnerabilities. Most recent 
events include movement of all classes of materials to countries such as Libya (conflict) and 
Estonia (water plant development). The contractor shall conduct analysis of re-occurring 
procedures and standard processes for this forward sustainment challenge in a series of TTP 
Documents (Section F, Deliverable 202) which can in turn be applied as a means to increase 
survivability and reduce the vulnerability to other future operations as the footprint continues to 
expand to Northern Europe and other sites. 

C.4.10.5   SUBTASK 5 – INTELLIGENCE REQUIREMENTS AND ANALYSIS 

The contractor shall provide Intelligence Capabilities and Assessment Reports (Section F, 
Deliverable 203) that shall be developed from intelligence research. The contractor shall provide 
intelligence technical analysis reports with focus on the reduction of vulnerabilities of U.S. 
forces deployed in the USAFE and adjacent AORs and shall provide recommendations for the 
survivability of U.S. and Allied forces while conducting operations in the AOR. The contractor 
shall perform intelligence analysis and develop recommendations across the full spectrum of 
intelligence disciplines for intelligence requirements; the contractor shall develop Intelligence 
Architecture Analysis and Intelligence Collection Analysis Reports (Section F, Deliverable 
204). The contractor shall develop these reports by accessing intelligence plans and architecture 
supporting theater and adjacent operations. The contractor’s analysis and recommendations shall 
include mission analysis, technology research, concept and process development, social-cultural 
analysis, strategic plan development, transformation architecture development, coalition sharing 
initiatives, and recommendations regarding initiatives required to provide greater survivability, 
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increased lethality, decreased vulnerability, and actionable, relevant intelligence to units 
deployed worldwide.  

The foreign intelligence threat within the EUCOM and USAFE AOR is far more complex than it 
has ever been. The threat is increasingly asymmetrical insofar as it comes not only from 
traditional foreign intelligence services but also from nontraditional, non-state actors like 
Hezbollah and Al-Qaida, both are operating in the AOR, and operate from decentralized 
organizations, as well as those in 2007, who took down the financial grid in Estonia. Estonia is a 
key NATO partner in the USAFE Area of Interest (AOI). The contractor shall provide analysis 
and recommendations regarding integration of intelligence collection efforts with Federal 
Agencies, Foreign Intelligence Service operations, and other threat organizations by producing 
Technical Environment Reports (Section F, Deliverable 205). The contractor’s reports shall 
enhance USAFE’s ability to identify new threats and to confirm existing threats and sponsors of 
threats.  This enhancement is shown by USAFE’s ability to monitor, under Computer Integrated 
Telephone and Telemetry (CITT), the activities of Islamic Maghreb (AQIM) operations against 
Western targets. AQIM have been kidnappings-for-ransom and have been targeting embassies in 
North Africa and the Sahel, all representing critical force protection vulnerability. The contractor 
shall provide intelligence-operations analysis for special operations. As we have seen across 
Northern Africa and the Middle East in the past few months, instability of Arab governments has 
caused significant change. What is not clear, at present, is what the level of threat these evolving 
regimes will present to US interest and US Forces in the region and across Europe. The 
contractor shall produce timely and thorough Intelligence Capabilities and Assessment Reports 
with the focus  centered on the reduction of vulnerabilities of U.S. forces deployed in the USAFE 
and adjacent AORs (Africa, Middle East) and shall provide recommendations for the increased 
survivability of U.S. and Allied forces while conducting operations in the AOR.   

For example, the contractor would assess the relationships of partner nation intelligence 
gathering organizations in regard to the Russian intelligence services and how they contribute to 
the foundation of theater security programs intended to counter espionage and economic threats 
that represent a risk to USAFE personnel and operations. The contractor would provide 
intelligence and technical analysis and recommendations that identify theater and adjacent 
command’s vulnerability to threats to maneuver capabilities and weapon system technologies, 
such as forward deployed sensors and future land based weapon systems. This shall include 
WMD threats, foreign organizations, or individuals engaged in terrorism, foreign-directed 
sabotage, and related security threats.   

C.4.10.6   SUBTASK 6 – C2 NETWORK PLANNING, PROTECTION, AND 
VULNERABILITY MITIGATION 

The contractor shall produce an AOC Operations and C4 Weapon System Vulnerability 
Mitigation Plan (Section F, Deliverable 206) which shall evaluate all Command, Control, and 
Communications (C4) systems that support the AOC as a weapons system. The USAF treats 
AOCs as a complete weapon system for reporting and sustainment purposes. This is critical 
because new weapon systems are aligned within the AOC in support of the new USAFE 
mission(s) to include all aspects of EPAA and future NATO CONOPS. The contractor shall 
conduct analysis of critical infrastructure to identify and recommend prioritization of 
vulnerabilities for mitigation using quantitative ways to assess threats to the C2/Sensor/Shooter 
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linkage. The contractor shall conduct analysis of direct action or sabotage threats which may 
come from insiders or external to C2BMC under its missile defense mission construct. Any 
disruption of its various nodes, if persistent, would dramatically effect ISR data collection on the 
missile threat, as well as missile engagement communication and coordination. The contractor 
shall identify Tactical to Operational system inter-relationships to enhance USAFE’s 
understanding of the impact of multiple system failures and single points of failure at the tactical 
level. The contractor’s analysis and recommendations shall be focused on the tactical network of 
forward deployed sensors & shooters (both US and Allies) and provide Commanders with the 
ability to enhance the viability of the sensor/shooter systems in the event of an attack against this 
critical linkage. The contractor shall analyze and produce an AOC CONOPs Analysis and 
Assessment Report (Section F, Deliverable 207) that provides an assessment of program and 
system functional capabilities and readiness of the AOC in particular focused on sensor and 
shooter linkages. 

The contractor shall develop AOC CBA reports (Section F, Deliverable 208) for the AOC as a 
weapon system focused on the links between sensors and the fire control systems. The contractor 
shall identify inter-relationships between critical C2/Sensor/Shooter systems and their support 
systems (commercial and backup power, commercial and military telecommunication nodes, 
overhead systems and supporting earth-stations) and shall recommend mitigation strategies and 
procedures regarding identified vulnerabilities. The CBA reports have direct linkage to the 
vulnerability identification and mitigation plans. The contractor shall conduct analysis of critical 
mission systems to enhance mission assurance and greater mission survivability by identifying 
what links are critical and what bypass procedures can be utilized in a degraded mode (as 
described in the Mitigation Plan).   

The contractor shall produce an AOC Weapon System Architecture Capability Analyses 
report (Section F, Deliverable 209) that analyzes and summarizes the effectiveness of 
communications, information collection, and processing; dissemination and safe-guarding 
activities (such as current Information Vulnerability Alert procedures and degraded mode 
operation) associated with USAFE C2, net-centric, Space and other related Defense programs of 
the USAFE mission set. This report shall develop a concept and recommend an implementation 
plan for continued monitoring and assessment of these critical elements. 

C.4.10.7   SUBTASK 7 – EXPERIMENTATION, WARGAMING, DEMONSTRATION, 
TRAINING, AND EXERCISE ANALYSIS 

The contractor shall provide analysis for Joint Test wargaming, experimentation, and exercise 
planning and execution and shall develop accompanying Joint Test and Status Reports 
(Section F, Deliverable 210). This task shall include analysis JCTD programs, Joint Distributed 
Engineering Plant (JDEP) proposals [JDEP is a DOD- and Service-funded initiative created to 
support interoperability. JDEP facilitates access, coordination, scheduling, and technical support 
across DOD and industry], Joint Tests (JTs), and Quick Reaction Tests (QRT). The contractor 
shall assess inputs to joint experiments and concept development in accordance with goals and 
objectives of the warfighter. The purpose of the JT&E Program is to develop and test, in an 
operational environment, methods for warfighters to accomplish their missions more effectively 
with today’s equipment, organizations, and doctrine. The contractor shall identify the increase in 
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functional capabilities to the military end user to be provided by the underlying capability or 
technology, and shall analyze technology infusion issues.  

The contractor shall research and produce a USAFE IAMD Annual Training Plan (Section F, 
Deliverable 211) which is consistent with the EUCOM training guidance and provides 
recommendations regarding the link between the higher headquarters METL and the Standard 
Training Objectives (STOs). The METL and STOs are critical for the development of the Master 
Scenario Event Lists (MSELs) used to develop exercises and wargames to address how 
adversary missile salvo attacks might be conducted both in frequency, number, and scale and 
what appropriate pre-planned responses could be.  

The contractor shall provide the Exercise Analysis Reports and War Game Design 
Addressing NATO-specific tests and experimentation (Section F, Deliverable 212) of 
USAFE’s European Integrated Air and Missile Defense Center (EIAMDC). The EIAMDC will 
serve as a focal point for the education and testing capabilities that are necessary to ensure the 
integration of European missile defense partners. The objective of this center’s wargames and 
tests is to fully integrate participating Allies and Partners into the European Missile Defense 
strategy.   

The contractor shall conduct analysis and make recommendations to the USAFE leadership in 
the form of a Training Needs Analysis Reports (Section F, Deliverable 213) in order to 
promote USAFE as the premiere center for education, training, innovation, experimentation, and 
exercise capability in Europe, supporting the joint and Alliance IAMD Warfighter. This training 
and education report shall include recommendations for academics, wargaming, operational 
training, and experimentation supported by LVC modeling and simulation in order to effectively 
understand and execute the U.S. and NATO IAMD mission for the EUCOM Area Air Defense 
Commander and the NATO Air Defense Commander. The contractor shall use models and 
simulations that are supported by the Missile Defense Agency, such as the International 
Simulations (ISIMS). 

The contractor shall conduct wargame analysis and assessment for operations and events with 
objectives designed to identify gaps in the survivability of USAFE and key stakeholder 
capabilities along with a supporting Exercise/Wargame Design Analysis and Deployment 
Table (Section F, Deliverable 214) which defines proposed unit deployment schedule and 
timelines. The contractor shall research, develop, and recommend a program of exercise that 
reflects the results of the analysis. Live operations and exercise activities provide combatant 
commands with critical insight to key survivability/vulnerability variables, and offer a reality 
crosscheck for theoretical constructs as well as the confirmation of Deployment Tables for the 
proper and most efficient means of movement of key assets.   

An example of one such wargame would include the sequential addition of NATO forces to a 
force protection design scenario supporting IAMD. The scenario would include various upper, 
mid, and lower tier defensive missile systems positioned to protect NATO territories and forces.  
The contractor would conduct analysis of the wargame and shall make recommendations to 
identify the needed techniques, tactics, and procedures to add NATO assets into current C2 
architectures along with the proper sequencing.  
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The contractor’s analysis will include Exercise and Wargame After Action Analysis (Section 
F, Deliverable 215) conducted to enhance Joint Training Readiness Exercise programs by 
providing critical training insights to staff leadership and to heighten awareness of key functional 
capabilities and critical theater interactions, such as NATO and U.S. Only Missile Defense, Area 
Operations Center Network Analysis, theater security assistance, and intelligence operations 
programs. 

C.4.10.8   SUBTASK 8 – OUTREACH AND AWARENESS (OA) 

The contractor shall provide technical analysis and recommendations for theater and adjacent 
command’s OA requirements with NATO in the form of an Operational Assessment and 
Strategic Communication Roadmap (Section F, Deliverable 216). OA (specifically building 
partnership capability) is one of three critical challenges for the USAFE Commander. In this 
case, the contractor products shall include analysis of trends in public opinion toward combatant 
command sites, facilities, exercises, and operations. Such products will enhance commander’s 
situational awareness and efforts to increase safety of personnel and to enhance the effectiveness 
of USAFE operations. 

The contractor products shall enhance the ability of combatant commands to deliver messages 
and narratives and communicate situational awareness faster and in more detail than the under 
current practices. By speeding up the decision cycle through increased situational awareness, 
service components and key USAFE stakeholders may be able to react faster to emerging and 
immediate threats and key theater developments and activities, such as those events occurring 
recently in the Arab communities of Northern Africa. This capability may have significant 
impact on US Forces survivability as we learn to best use our partners capabilities.  

The contractor shall provide a comprehensive Strategic OA Communications Plan (Section F, 
Deliverable 217) for USAFE, components, and partner stakeholders. The contractor’s approach 
to recommending a communications plan shall include assessing future requirements and using 
all previously developed data gathering, analysis, design, and communication information tools 
(in combination with research) as well as leading edge communications technologies in order to 
develop recommendations to a final implementation plan with regard to the internal, as well as 
the external, communication needs for the future.   

The contractor shall provide Communications Intelligence and Estimates Report (Section F, 
Deliverable 218) of cultural/geographical information pertinent to areas of operations and 
develop recommendations for influence plans, media, or Commander’s guidance to shape and 
execute missions.   
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